



Department of Education
Cordillera Administrative Region
SCHOOLS DIVISION OF BAGUIO CITY
82 Military Cut-Off, Baguio City
Telefax No. (074) 442-7819



INVITATION TO BID FOR

CY 2019 Quick Response Fund (Batch 1) Construction of Slope Protection at Dontogan Elementary School

Bid Reference No. 059, s.2019

Approved Budget for the Contract – P 2,932,636.95

1. The ***Department of Education, Schools Division of Baguio City***, through the ***CY 2019 Quick Response Fund*** intends to apply the sum of ***Two Million Nine Hundred Thirty Two Thousand Six Hundred Thirty Six Pesos and 95/100 only (P2,932,636.95)*** being the Approved Budget for the Contract (ABC) to payments under the contract for ***CY 2019 Quick Response Fund Repair and Rehabilitation of Classrooms at Dontogan Elementary***. Bids received in excess of the ABC shall be automatically rejected at bid opening.
2. The ***Department of Education, Schools Division of Baguio City*** now invites bids for ***CY 2019 Quick Response Fund Repair and Rehabilitation of Classrooms at Dontogan Elementary***. Completion of the Works is required ***within 75 calendar days***, with the starting date to commence within seven (7) calendar days upon the Contractor's receipt of the Notice to Proceed. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.
3. Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the "Government Procurement Reform Act."

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information from ***Department of Education, Schools Division of Baguio City, #82 Military Cut-Off, Baguio City*** and inspect the Bidding Documents at **www.depedpines.com** or the address given from ***8:00 am to 5:00 pm, Monday to Friday***.
5. A complete set of Bidding Documents may be acquired by interested bidders on ***November 22, 2019*** from the address below and ***upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos only (Php5,000.00)***.

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, www.depedpines.com, provided that bidders shall pay the applicable fee for the Bidding Documents not later than the submission of their bids.

6. The *Department of Education, Schools Division of Baguio City* will hold a Pre-Bid Conference on **November 29, 2019, 9:00 AM** at *Department of Education, Schools Division of Baguio City Conference Hall, # 82 Military Cut-Off, Baguio City*, which shall be open to prospective bidders.
7. Bids must be duly received by the BAC Secretariat at the address below on or before **December 11, 2019, 9:00 AM**. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB Clause 18**.

Bid opening shall be on **December 11, 2019, 10:00 AM** at *Department of Education, Schools Division of Baguio City Conference Hall, # 82 Military Cut-Off, Baguio City*. Bids will be opened in the presence of the bidders' representatives who choose to attend at the address below. Late bids shall not be accepted.
8. Contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB.
9. The *Department of Education, Schools Division of Baguio City* reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders.
10. For further information, please refer to:

JULIET C. SANNAD

BAC Chairperson


Department of Education, Schools Division of Baguio City

Address: # 82 Military Cut – Off, Baguio City

Email Add: depedbaguiocty@gmail.com

Telefax No.: (074) 442 - 7819

Website: www.depedpines.com



JULIET C. SANNAD
BAC Chairperson

POST-QUALIFICATION EVALUATION REPORT

Bids and Awards Committee
Regional/Schools Division of **BAGUIO CITY**

Project **CY 2019 QUICK RESPONSE FUND (Batch 1) CONSTRUCTION OF SLOPE PROTECTION AT DONTOGAN ELEMENTARY SCHOOL**

Date and Time of Bid Opening : December 11, 2019 10:00 AM

Place of Bid Opening: DepED, Conference Hall

Bidder with Lowest Calculated Bid: **SKALYNDRA CONSTRUCTION AND SUPPLY**

I. Indicate lowest calculated bid price of bidder

| Lot/Cluster No. | Lowest Calculated Bid Price | Total Lowest Calculated Bid Price |
|-----------------|-----------------------------|-----------------------------------|
| | ₱1,965,559.09 | ₱1,965,559.09 |

II. Fill in all blank spaces

| A. | TECHNICAL DOCUMENTS | Findings | Remarks | |
|--------------------------------------|-----------------------------|--------------------------|-----------------|--|
| 1 | Bid Security | Type | | |
| | | Amount | | |
| | | Issued by | | |
| | | Notary | | |
| PhilGEPS Certificate of Registration | Certificate No. | 2018-256948 | | |
| | Type of Membership | Platinum Membership | | |
| | Date Issued | May 20,2019 | | |
| | Validity Date | May 20,2020 | | |
| 2 | Annex A | Registration Certificate | | |
| | | Type of Registration | | |
| | | Registration No | 4996697 | |
| | | Issuance Date | November 6,2017 | |
| | Expiration Date | November 6,2022 | | |
| | Mayor's Permit | | | |
| | Expiration Date | December 31, 2019 | | |
| | Permit No | 16-2019 | | |
| | Place of Issue | ITOGON BENGUET | | |
| | Signatory | VICTORIO T. PALANGDAN | | |
| | Issuance Date | January 11, 2019 | | |
| | Tax Clearance | | | |
| | Expiration Date | December 3,2019 | | |
| | TCC No. | 02-009-12-03-R0049-2019 | | |
| | Signatory | BARNABAS B. AKILIT | | |
| | Issuance Date | December 3,2018 | | |
| | Audited Financial Statement | | | |
| | Date of Filing | April 2, 2019 | | |
| Current Asset | Php 5,697,088.77 | | | |
| Current Liabilities | Php 0.00 | | | |
| Name of Auditor | JONATHAN C. DONAEL | | | |
| BIR RDO Code | 086-131 | | | |
| PCAB License | | | | |
| Expiration Date | June 30, 2019 | | | |
| Issued by | PERICLES P. DACAY | | | |
| Issuance Date | July 1, 2018 | | | |
| License Number | 43747 | | | |
| License First Issue Date | July 1, 2018 | | | |
| Principal Classification | GENERAL ENGINEERING | | | |
| Category | D | | | |

| 3 Bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid | | | |
|---------------------------------------------------------------------------------------|----------------|--------|-----------------------------|
| Findings | | | Remarks |
| Name of Contract | Date Completed | Amount | |
| | | | - No SLCC - PCAB Small B |

4 Bidder's statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid

| Findings | | | | | Remarks |
|-------------------|--------------|---------------------------|-------------------------------|------------------|-----------------------|
| Name of Contracts | Date Started | Target Date of Completion | Value of Unperformed Contract | Status of Accom. | |
| | | | | | No On-going Contracts |
| | | | | | |
| | | | | | |
| | | | | | |

| | |
|-------------------------------------------------|-------|
| Total Value of Outstanding/Unperformed Contract | P0.00 |
|-------------------------------------------------|-------|

5 Computed Net Financial Contracting Capacity (NFCC)

| Findings | |
|----------------------------------------|---------------|
| Current Assets | 5,697,088.77 |
| Current Liabilities | 0.00 |
| Value of Outstanding Contracts | 0.00 |
| Computed Net Financial Capacity (NFCC) | 85,456,331.55 |

| Lot No. | Lowest Bid Price | Total Sum of Lowest Bid Price |
|---------|------------------|-------------------------------|
| | P1,965,559.09 | P1,965,559.09 |
| | | |
| | | |

| Criteria | Remarks |
|------------------------------------------------------------------|----------|
| NFCC should be higher than the Total Sum of the Lowest Bid Price | complied |

Incase of Credit Line Certificate was submitted: (for goods only)

| Credit Line Certificate | Findings | Remarks |
|-------------------------|----------|---------|
| Issuing Bank | | |
| Amount | | |
| Condition of the CLC | | |

6 Omnibus Sworn Statement

| Omnibus Sworn Statement | Findings | Remarks |
|-------------------------------------|---------------------------|---------|
| In accordance with prescribed form | | |
| Nortary Public | Atty. EDGAR LING-O EDIONG | |
| Signed by Authorized Representative | JENNY A. BANGDO | |

7 Bidder's conformity with the Technical Specifications with bidder's statement of compliance and original signature of bidder's authorized signatory

Remarks
complied

8 Bidder's conformity with the Schedule of Requirements with bidder's statement of compliance and original signature of bidder's authorized signatory

Remarks
complied


9 Result in the determination of conformity of submitted samples, (if applicable)

Remarks
N/A

10 Income and Business Tax Returns

| Tax Returns | Findings | Remarks |
|---------------------------------------------|----------|---------|
| Tax Year | | |
| BIR Electronic Filing Payment System (eFPS) | | |

Evaluated by:


Engr. PAUL LOMAS-E
Division Engineer


DENNIS DANIWIS
BAC Secretariat

Approved:

BIDS AND AWARDS COMMITTEE


JULIET C. SANNAD
BAC Chairman


FERNANDO ELEPONGA
BAC Vice-Chairman


FRANCISCO COPSIYAN
BAC Member

(on leave)
BELEN TOMIN
BAC Member


NIEVES EBANIO
BAC Member



Quality Form

BAC Resolution



Document Code: TLF-OSDS-BAC-007

Revision: 00

Effectivity date: 08-20-2018

Name of Office:

OSDS-BAC

BAC Resolution Declaring LCRB and Recommending Approval

RESOLUTION NO. 424 S. 2019

WHEREAS, the Department of Education advertised the Invitation to Apply for Eligibility and to Bid of the CY 2019 QUICK RESPONSE FUND CONSTRUCTION OF SLOPE PROTECTION AT DONTOGAN ELEMENTARY SCHOOL and posted the same in the PhilGEPS and a conspicuous place at the premises of the Department of Education, Division of Baguio City with an Approved Budget for the Contract (ABC) of **Two Million Nine Hundred Thirty Two Thousand Six Hundred Thirty Six Pesos and 95/100 only (₱2,932,636.95)**;

WHEREAS, in response to the said advertisement, **EIGHT (8)** supplier/s namely purchased Bid Documents but only **SIX (6)** suppliers participated in the Opening of Bids on December 11, 2019;

WHEREAS, **BENGUET BUILDERS** and **GOLDFINGER BUILDERS** did not drop/submit their Bid Documents;

WHEREAS, the bid proposal of the following was found to be substantially complying to wit:

| | Name of Bidder | Bid Amount (As Calculated) (Net of Discount) | % Variance from ABC |
|---|----------------------------------|-------------------------------------------------------------|--------------------------------|
| 1 | SKALYNDRA CONSTRUCTION & SUPPLY | ₱ 1,965,559.09 | 32.976 % |
| 2 | GO AHEAD CONSTRUCTION | ₱ 2,046,009.78 | 30.233 % |
| 3 | JRF ANGOYNA GENERAL CONSTRUCTION | ₱ 2,420,648.04 | 17.458 % |
| 4 | THRIVING KING ENTERPRISES | ₱ 2,446,026.08 | 16.593 % |
| 5 | JM-MAS CONSTRUCTION & GEN. MDSE. | ₱ 2,477,615.78 | 15.516 % |
| 6 | HDG CONSTRUCTION & ENTERPRISES | ₱ 2,563,875.68 | 12.574 % |

WHEREAS, on December 16 to 19, 2019, the end-user conducted the post qualification or detailed examination of the bid of the lowest bidder namely **SKALYNDRA CONSTRUCTION & SUPPLY** in the preliminary examination of bids on December 16, 2019;

WHEREAS, upon careful examination, validation and verification of the eligibility, technical and financial requirements that they have submitted, **SKALYNDRA CONSTRUCTION & SUPPLY** has been found to be in order in all respect, complying as to the technical specifications and financial requirements and is considered as the bidder with the Lowest Calculated and Responsive Bid;

RN 424, 2019



Quality Form

BAC Resolution



Document Code: TLF-OSDS-BAC-007

Revision: 00

Effectivity date: 08-20-2018

Name of Office:

OSDS-BAC

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) To declare **SKALYNDRA CONSTRUCTION & SUPPLY** as the Bidder with the Lowest Calculated and Responsive Bid in the amount of **ONE MILLION NINE HUNDRED SIXTY FIVE THOUSAND FIVE HUNDRED FIFTY NINE PESOS AND 09/100 ONLY (₱1,965,559.09)** for the project **CY 2019 QUICK RESPONSE FUND CONSTRUCTION OF SLOPE PROTECTION AT DONTOGAN ELEMENTARY SCHOOL;**
- b) To recommend for approval by the Schools Division Superintendent of the Department of Education, Division of Baguio the foregoing findings.

RESOLVED, at the Baguio Division Office Conference Hall, this 20th day of December, 2019.


JULIET C. SANNAD
BAC Chairperson


FERNANDO B. ELEPONGA
BAC Vice-Chairperson


FRANCISCO C. COPSIYAN
BAC Member

(on leave)
BELEN TOMIN
BAC Member


NIEVES D. EBANIO
BAC Member

APPROVED:


MARIE CAROLYN B. VERANO, CESO VI
Schools Division Superintendent

Approved on _____
(date of approval)



Republic of the Philippines
DEPARTMENT OF EDUCATION
 Cordillera Administrative Region
 SCHOOLS DIVISION OF BAGUIO CITY
 # 82 Military Cut-Off, Baguio City



NOTICE OF AWARD

January 16, 2020

JENNY A. BANGDO

Proprietor
 SKALYNDRRA Construction and Supply
 NAIBA, Tuding, Itogon, Benguet

Project: CY 2019 Quick Response Fund Construction of Slope Protection at Dontogan Elementary School

Ms. Bangdo:

We are pleased to notify you that your bid(s) for the Project, is/are hereby accepted in the total amount of PHILIPPINE PESOS **One Million Nine Hundred Sixty Five Thousand Five Hundred Fifty Nine Pesos and 09/100 only (₱ 1,965,559.09)** inclusive of appropriate taxes and fees, has been accepted pursuant to DepED BAC Resolution No. 424 s. 2019. ONLY with the following details:

| Lot No | Project Description | Location | Contract Duration | Contract Amount |
|--------|---------------------------------------------------------------------------------------------------|-----------------------------|-------------------|-----------------------|
| | CY 2019 Quick Response Fund Construction of Slope Protection at Dontogan Elementary School | Sto. Tomas Rd., Baguio City | 75 calendar days | ₱ 1,965,559.09 |

Kindly affix your signature on the space provided below to indicate your acceptance of this notice and the bid price(s) after having been evaluated in accordance with the issued Bidding Documents. You are hereby required to enter into a formal contract with us and submit the following within ten (10) calendar days from receipt of this notice:

- a. **Ten percent (10%)** of the total contract price in the form of cash; cashier's check, or manager's check issued by a universal or commercial bank; **Thirty percent (30%)** of the total contract price in the form of Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security; bank draft, bank guarantee or irrevocable letter of credit issued by a universal or commercial bank, provided, that it shall be confirmed or authenticated by a universal or commercial bank if issued by a foreign bank; the performance security shall be callable on demand without the necessity on our part to substantiate our demand or prove or show grounds or reasons for our demand for the total sum specified herein.
- b. Tax clearance per Executive Order 398, series of 2005;
- c. Latest income and business tax returns per Revenue Regulations 3-2005;
- d. Certificate of PhilGEPS Registration.

- e. Other contract documents that may be required by existing laws and/or the procuring entity concerned in the Bidding documents, such as the construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the Department of Labor and Employment and PERT/CPM for infrastructure projects.

Failure to enter into a contract with us or submit the Performance Security shall constitute a sufficient ground for cancellation of this award, forfeiture of your bid security or enforcement of your Bid Securing Declaration, and imposition of appropriate sanctions.

Please return the original copy of this Notice to the DepED , Division of Baguio City through its BAC Secretariat located at #82 Military Cut Off, Baguio City within two (2) days from date of your receipt hereof in accordance with **ITB 30.2** of the Bidding Documents.

Very truly yours,



MARIE CAROLYN B. VERANO, CESO VI
Schools Division Superintendent

CONFORME:



JENNY A. BANGDO

(Signature Over Printed Name)

SKALYNDRRA CONST. & SUPPLY (MANAGER)

(Designation and Name of Company)

1/21/2020

(Date)



Republic of the Philippines
Department of Education
Cordillera Administrative Region
SCHOOLS DIVISION OF BAGUIO CITY
82 Military Cut-Off Baguio City
Tel. No.: 446-6738 Fax: (074) 442-7819



CY 2019 Quick Response Fund Construction of Slope Protection at Dontogan Elementary School

Contract Agreement Form No. 013, s. 2020

THIS CONTRACT, made and entered into this 7th day of February, 2020 by and between the Department of Education, **Schools Division of Baguio City**, located at **#82 Military Cut-Off, Baguio City** represented herein by its **Schools Division Superintendent, MARIE CAROLYN B. VERANO, CESO V**, hereinafter referred to as the "Owner" of the one part and **SKALYNDRA Construction and Supply**, represented herein by its **General Manager/ Proprietor, Ms. JENNY A. BANGDO**, with office address NAIBA, Tuding, Itogon, Benguet hereinafter referred to as the "Contractor" of the other part;

WHEREAS, the Entity is desirous that the Contractor execute *CY 2019 Quick Response Fund Construction of Slope Protection at Dontogan Elementary School* (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million Nine Hundred Sixty Five Thousand Five Hundred Fifty Nine Pesos and 09/100 only (P1,965,559.09)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to;
2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto; and
 - (l) Other contract documents that may be required by existing laws and/or the Entity.
3. The contract duration or completion period shall be 75 calendar days reckoned seven (7) calendar days from receipt of the Notice to Proceed by the contractor;

4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects;
5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract;
6. The Contract Price shall be paid to the Contractor through the Government disbursing procedures subject to the payment, retention money, and warranty provisions in the General Conditions of Contract, the Special Conditions of Contract, and the IRR of RA 9184;
7. The Contractor shall pay the Owner for Liquidated Damages (LD), and not by way of penalty, an amount equal to one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay. The Owner shall deduct the liquidated damages from payments or any money due or which may become due the Contractor under this contract and/or collect such liquidated damages from the retention money or other securities posted by the Contractor whichever is convenient to the Owner. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this contract, the Owner shall rescind this Contract, without prejudice to other courses of action and remedies open to the Owner;
8. The Contractor shall post a Warranty Security valid for one (1) year from the date of Certificate of Final Acceptance issued by the Owner in any of the following amounts and forms:

| | |
|---------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 5% of the Contract Price | Cash; or Letter of Credit issued by a Universal or Commercial Bank; if issued by a foreign bank, the LC shall be confirmed or authenticated by a Universal or Commercial Bank |
| 10% of the Contract Price | Bank Guarantee confirmed by a Universal or Commercial Bank |

9. The Division Procurement Implementation Team (DPRIT), Division Inspectorate Team for Infrastructure, school head, physical facilities coordinator, school inspectorate committee and members of PTA/SGC, are authorized to monitor the project;
10. Removed/Salvaged/Replaced Materials should remain as property of the school;
11. The project engineer duly assigned by the contractor will update the school/procuring entity on the progress of the project twice a month using the template to be provided before the start of the project;
12. Contractor shall likewise:
 - a. bring own water tank and procure own water supply;
 - b. use CR but is in charge of cleanliness and siphoning of septic tank (upon 90% project completion);
 - c. pay share in electric bill and must install sub meter;

8

- d. require its own workers to have IDs and if possible, uniforms for easy identification and to prevent unauthorized persons entering the school premises specially at night;
 - e. allot at least 15 minutes for cleaning before the end of working hours (areas accessed by students affected by the work);
 - f. require workers strictly not to smoke and drink alcohol at any time inside the school premises and work site;
 - g. require workers to properly dispose momma and garbage which must be segregated;
 - h. require workers that the barracks will be strictly for authorized workers only (no family members allowed to stay overnight);
 - i. workers to observe "No-contact" rule with students of the subject school;
 - j. Install warning device/signs and perimeter fence where necessary to keep students away from site hazards;
13. The contractor shall conduct site clearing before turnover;
 14. The amount of the advance payment of 15% of the Contract Price is to be released to contractor upon issuance of the Notice to Proceed and upon the availability of man power and functional equipment, materials and project billboard on site;
 15. Project Engineer, Project General Manager, and Foreman must be present on site on all working days.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

SIGNED SEALED AND DELIVERED BY:

Binding Signature of PROCURING ENTITY:


Binding Signature of Contractor:



MARIE CAROLYN B. VERANO, CESO V
 Head of the Procuring Entity


JENNY A. BANGDO
 Owner

SIGNED IN THE PRESENCE OF:

WITNESSES


ANNIE LAURIE BISQUERRA
 School Head
 Witness 1


LOIDA A. AMADO
 Witness 2

Allotment Available:

Funds Available:


BELEN R. TOMIN
 Administrative Officer V/Budget


LILIBETH G. DEGSI, CPA, MHRM
 Accountant III

REPUBLIC OF THE PHILIPPINES)
CITY OF LA TRINIDAD, BENGUET) S.S.

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in LA TRINIDAD, BENGUET, Philippines, this MAR 04 2020 day of _____, 2020, personally appeared:

**GOVERNMENT ISSUED IDENTIFICATIONS
(Passport, Driver's License, SSS, GSIS, Philhealth... IDs)**

| NAME | NUMBER | ISSUED AT |
|----------------------------------------------|--------------------|--------------------|
| OWNER <u>MARIE CAROLYN B. VERANO, CESO V</u> | <u>61080301633</u> | <u>BAGUIO CITY</u> |
| CONTRACTOR _____ | _____ | _____ |

Known to me and to me known to be the same persons who executed the foregoing instrument and acknowledged to me that the same is the free and voluntary act and deed of the entities which they respectively represent.

The foregoing instrument is a CONTRACT consisting of four (4) pages (exclusive of attachments), including this page on which this acknowledgment is written and signed by the parties and their instrument witnesses on the left hand margin of each and every page hereof.

WITNESS MY HAND AND NOTARIAL SEAL, on the date and place first above written.

Doc. No. 273
Page No. 55
Book No. 48
Series of 2020.

Notary Public
EDGAR LING-O EDIONG
 Notary Public
 My Commission Expires on December 31, 2020
 Roll No. 52279; May 11, 2006
 PTR No. 6316521; 01/02/2020; Benguet
 IBP LIFETIME NO. 08824; Baguio-Benguet Chapter
 MCLE Compliance No. VI-001176S; 08/14/18
 Room 215, Pines Hill Commercial Center Building II
 Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines
DEPARTMENT OF EDUCATION
Cordillera Administrative Region
SCHOOLS DIVISION OF BAGUIO CITY
82 Military Cut-Off, Baguio City



NOTICE TO PROCEED

February 17, 2020

JENNY A. BANGDO

Proprietor
SKALYNDR A Construction and Supply
NAIBA, Tuding, Itogon, Benguet

Madam:

The attached Contract Agreement having been approved, notice is hereby given to **SKALYNDR A Construction and Supply** that work may proceed on the **CY 2019 Quick Response Fund Construction of Slope Protection at Dontogan Elementary School** in the amount indicated in the Notice to Award/Contract and to complete the said works within **75 calendar days**.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the **DepEd, Schools Division of Baguio City**.

Very truly yours,

MARIE CAROLYN B. VERANO, CESO V
Schools Division Superintendent

I acknowledge receipt of this Notice on MARCH 9, 2020

Name of the Representative of the Bidder: LOIDA AMANIDO

Authorized Signature:
(Signature over printed name)