



Republic of the Philippines
Department of Education
Cordillera Administrative Region
SCHOOLS DIVISION OFFICE OF BAGUIO CITY

REQUEST FOR QUOTATION

RFQ NO: INF-2020-02
Date: December 12, 2020

Name of Project	Concreting of Ground
Approved Budget for the Contract (ABC):	Three Hundred Thirty Eight Thousand Nine Hundred Forty Six Pesos And Forty Cents Only (P338,946.40)
Location:	Camp 7 Elementary School, Kennon Road, Baguio City
Completion Period:	45 Calendar Days

Please quote your lowest price on the item/s listed, **submit your quotation in a sealed envelope** duly signed by your representative not later than December 22, 2019 @ 9:00AM


JULIET C. SANNAD
Chief- Curriculum Implementation Division
Chairman, Bids and Awards Committee

After having carefully read and accepted the terms and conditions stipulated in the Request for Quotation (RFQ. No. INF-2020-02), hereunder is our financial proposal inclusive with VAT and other incidental costs for the subject procurement identified below:

We understand that payment for the project will be made to the winning contractor after project completion and issuance of certificate of final acceptance by the Department of Education-Schools Division of Baguio City.

Item No.	Item and Description	Quantity	Total Bid Quotation Amount in Figures
1	Concreting of Ground	1 lot	

Please Write the Total Bid Quotation Amount in Words:

Authorized Representative:

Signature: _____

Printed Name: _____

Date: _____

Company Name: _____

Contact Details: _____

REQUIREMENTS: <ol style="list-style-type: none">Mayor's / Business permitPhilGEPS registration number or certificatePCAB LicenseIncome/ Business Tax ReturnOmnibus Sworn Statement	Note: <ul style="list-style-type: none">✓ Submit RFQ together with the requirements.✓ All entries must be typewritten or legibly written.✓ Price validity shall be for a period of <u>30</u> Calendar Days.
---	--

LETTERHEAD

**PROGRAM OF WORKS
BILL OF QUANTITIES
QRF 2020-CAR-BAGUIO CITY-002**

School	: CAMP 7 ELEMENTARY SCHOOL	Date:	NOVEMBER 2020
School I.D	: 136406	Budget Allocation:	PHP 338,946.40
Region	: CAR	Eng'g and Administrative Overhead:	PHP 0.00
Division	: BAGUIO CITY	Approved Budget for the Contract:	PHP 338,946.40
Project Title :		Completion Period:	45 CD
		Minimum Required Manpower:	
		General Foreman	Mason
		Carpenter	Helpers
		Painter	

PROPOSED CONCRETING OF GROUND

Location	CAMP 7, BAGUIO CITY	Minimum Required Equipment:	
		Various Power Tools	
		Various Hand Tools	

ITEM NO.	Item Description	% of Total	Unit	Quantity	Total Cost	Remarks
I. DIRECT COST						
	GENERAL REQUIREMENTS		lot	1.00		
	REPAIR OF SCHOOL GROUNDS					
1.000	Earthworks		lot	1.00		
2.000	Concreting Works		cum	21.00		
3.000	Rebar Works		kg	806.03		
	Sub-Total					
II. INDIRECT COST ____% of (I-Gen. Reqmts.)						
	Overhead Expenses (8%)					
	Contingencies (3%)					
	Miscellaneous (1%)					
	Contractor's Profit (____%)					
	Sub-Total					
III. TAX 5% of (I+II)						
	Sub-Total					
IV. TOTAL CONSTRUCTION COST (I + II + III)		100.00%				

PREPARED BY:


CONTRACTOR

**PROGRAM OF WORKS
DETAILED COST ESTIMATE**

PROJECT: **PROPOSED CONCRETING OF GROUND**
 SCHOOL: CAMP 7 ELEMENTARY SCHOOL
 LOCATION: CAMP 7 ,BAGUIO CITY
 OWNER: DEPARTMENT OF EDUCATION

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST		TOTAL COST		GRAND TOTAL
				MATERIAL	LABOR	MATERIAL	LABOR	
A	GENERAL REQUIREMENTS	lot	1.00					
	Mobilization/Temporary Structures, Utilities and Services/Demobilization	lot	1.00					
	Safety and Health	lot	1.00					
	Project Billboard (with frame)	lot	1.00					
	Sub-total							
	REPAIR OF SCHOOL GROUNDS							
1.000	Earthworks	lot	1.00					
1.030	Backfilling and Compaction	cu.m	210.03					
1.040	Gravel Bedding G-1	cu.m	22.05					
	Sub-total							
2.000	Concreting Works	cu.m	21.00					
	CLASS A STRUCTURAL CONCRETE,28 DAYS							
2.020	Portland Cement	bag	190.00					
2.040	Crushed Gravel 1"	cu.m	21.25					
2.050	Washed Sand	cu.m	10.75					
	Sub-total							
3.000	Rebar Works	kg	806.03					
3.050	Deformed Round Bars, Grade 40	kg	806.03					
3.120	G.I. Tie Wire	kg	17.00					
	Sub-total							
I.	DIRECT COST							
II.	INDIRECT COST ___% of (I-Gen. Requirements)							
III.	TAX 5% of (I + II)							
IV.	TOTAL CONSTRUCTION COST (I + II + III)							

Prepared By:



IMPLEMENTING AGENCY	NAME OF PROJECT / LOCATION	PREPARED BY:	CHECKED AND REVIEWED BY:	RECOMMENDING APPROVAL	APPROVED:	CONTENT:	PAGE:
DEPARTMENT OF EDUCATION SCHOOLS DIVISION OF BAGUIO CITY	PROPOSED CONCRETING OF GROUND AT CAMP 7 ES CAMP 7, BAGUIO CITY	ROSEL B. DIMOS ENGINEER II	JENNIFER A. POLIDO ENGINEER III	ARTHUR TIONGAN SGOD CHIEF	MARIE CAROLYN B. VERANO, CESO V SCHOOLS DIVISION SUPERINTENDENT	AS SHOWN	1 / 1