
School: San Vicente Elementary School Date:

School I.D:  136416  Budget Allocation:

Region:  CAR Engineering and Administrative Overhead:

Division: BAGUIO CITY Approved Budget for Contract:

Project Title: Completion Period:

Minimum Required Manpower:

Project Engineer General ForemanWelder Carpenter

Material Engineer Helper Mason Painter

Plan: Minimum Required Equipment:

Location: Hand Tools Welding MachineVarious power tools

One-Bagger Mixer Bar Cutter

Item I.D. % of Total Unit Quantity Total Cost

General Requirements 1.34% lot 1.00 105,710.94

Building No. 1 DepED Modified School Building  2STY 6 CL (7.5M X 6M) 

6.00 Doors and Windows 4.43% lot 1.00 348,526.29

8.00 Roofing Works 2.51% lot 1.00 197,409.66

9.00 Carpentry Works 6.81% lot 1.00 536,118.35

10.00 Electrical Works 2.75% lot 1.00 216,415.60

12.00 Sanitary Works 0.18% lot 1.00 14,542.20

13.00 Painting Works 2.40% sq.m. 1162.19 189,238.40

14.00 Tile Works 2.00% sq.m. 153.00 157,273.90

Building No. 2 DepEd Carino Building  2STY 6CL (6M X 8M)

1.00 Earth Works 0.09% cu.m. 14.00 7,443.00

2.00 Concreting Works 0.13% cu.m. 2.00 9,998.00

3.00 Rebar Works 0.13% kg 73.92 10,510.49

4.00 Formworks 0.06% lot 1.00 4,882.13

5.00 Masonry Works 0.06% sq.m. 1.00 4,841.50

6.00 Doors and Windows 6.05% lot 1.00 476,347.27

7.00 Steel Works 0.45% kg 456.00 35,054.80

8.00 Roofing Works 4.62% lot 1.00 363,591.95

9.00 Carpentry Works 5.36% bd.ft. 3081.00 421,643.27

10.00 Electrical Works 3.77% lot 1.00 296,373.30

11.00 Plumbing Works 1.83% lot 1.00 144,018.47

12.00 Sanitary Works 1.52% lot 1.00 119,450.00

13.00 Painting Works 2.67% sq.m. 1547.23 210,000.10

14.00 Tile Works 3.47% sq.m. 256.10 273,172.60

REPAIR/REHABILITATION OF CLASSROOMS

 San Vicente, Baguio City, Benguet

Item Description Remarks

I. DIRECT COST

CY 2018 QUICK RESPONSE FUND (BATCH 3), REPAIR/REHABILITATION/REPLACEMENT OF CLASSROOMS

OCTOBER 2018

PHP 7,870,721.98

PHP 0.00

PHP 7,870,721.98

120 calendar days

(CONSTRUCTION FIRM'S LETTERHEAD)

PROGRAM OF WORKS



Building No. 3 DepEd Carino Building  2STY 4CL (6M X 8M)

1.00 Earth Works 0.08% cu.m. 8.00 6,459.00

2.00 Concreting Works 0.07% cu.m. 1.00 5,796.23

3.00 Rebar Works 0.13% kg 73.92 10,510.49

4.00 Formworks 0.06% lot 1.00 4,882.13

5.00 Masonry Works 0.02% sq.m. 1.00 1,616.03

6.00 Doors and Windows 4.12% lot 1.00 324,028.32

7.00 Steel Works 0.45% kg 456.00 35,054.80

8.00 Roofing Works 3.44% lot 1.00 271,116.94

9.00 Carpentry Works 7.64% bd.ft. 4262.90 601,136.89

10.00 Electrical Works 2.13% lot 1.00 167,310.40

11.00 Plumbing Works 1.86% lot 1.00 146,250.17

12.00 Sanitary Works 1.45% lot 1.00 113,771.30

13.00 Painting Works 2.05% sq.m. 1133.79 161,142.00

14.00 Tile Works 2.18% sq.m. 159.30 171,627.10

6,163,264.02

II

6.16% 484,604.25

2.31% 181,726.59

0.77% 60,575.53

7.70% 605,755.31

1,332,661.68

III

4.76% 374,796.28

IV 100% ##########

Prepared By:

(SIGNATURE OVER PRINTED NAME)

Construction Firm

Contractor's Profit (__%)

Sub-Total

TAX 5% of (I+II)

Sub-Total

TOTAL CONSTRUCTION COST (I + II + III)

Sub-Total

INDIRECT COST ____% of (I - General Reqmts)

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)


