(CONSTRUCTION FIRM'S LETTERHEAD)

PROGRAM OF WORKS
CY 2018 QUICK RESPONSE FUND (BATCH 3), REPAIR/REHABILITATION/REPLACEMENT OF CLASSROOMS

School: San Vicente Elementary School Date: OCTOBER 2018
School I.D: 136416 Budget Allocation: PHP 7,870,721.98
Region: CAR Engineering and Administrative Overhe PHP 0.00
Division: BAGUIO CITY Approved Budget for Contract: PHP 7,870,721.98
Project Title: Completion Period: 120 calendar days
Minimum Required Manpower:
REPAIR/REHABILITATION OF CLASSROOMS Project Engineer General Foren Welder Carpenter
Material Engineer Helper Mason Painter
Plan: Minimum Required Equipment:
Location: Hand Tools Welding Mach Various power tools
San Vicente, Baguio City, Benguet One-Bagger Mixer Bar Cutter
Item 1.D. Item Description % of Total Unit Quantity Total Cost Remarks
I. DIRECT COST
General Requirements lot 1.00
Building No. 1 DepED Modified School Building 2STY 6 CL (7.5M X 6M)
6.00 Doors and Windows lot 1.00
8.00 Roofing Works lot 1.00
9.00 Carpentry Works lot 1.00
10.00 Electrical Works lot 1.00
12.00 Sanitary Works lot 1.00
13.00 Painting Works sq.m. 1162.19
14.00 Tile Works sq.m. 153.00
Building No. 2 DepEd Carino Building 2STY 6CL (6M X 8M)
1.00 Earth Works cu.m. 14.00
2.00 Concreting Works cu.m. 2.00
3.00 Rebar Works kg 73.92
4.00 Formworks lot 1.00
5.00 Masonry Works sg.m. 1.00
6.00 Doors and Windows lot 1.00
7.00 Steel Works kg 456.00
8.00 Roofing Works lot 1.00
9.00 Carpentry Works bd.ft. 3081.00
10.00 Electrical Works lot 1.00
11.00 Plumbing Works lot 1.00
12.00 Sanitary Works lot 1.00
13.00 Painting Works sg.m. 1547.23
14.00 Tile Works sq.m. 256.10




Building No. 3 DepEd Carino Building 2STY 4CL (6M X 8M)

1.00 Earth Works cu.m. 8.00
2.00 Concreting Works cu.m. 1.00
3.00 Rebar Works kg 73.92
4.00 Formworks lot 1.00
5.00 Masonry Works sg.m. 1.00
6.00 Doors and Windows lot 1.00
7.00 Steel Works kg 456.00
8.00 Roofing Works lot 1.00
9.00 Carpentry Works bd.ft. 4262.90
10.00 Electrical Works lot 1.00
11.00 Plumbing Works lot 1.00
12.00 Sanitary Works lot 1.00
13.00 Painting Works sg.m. 1133.79
14.00 Tile Works sq.m. 159.30
Sub-Total
I INDIRECT COST ____ % of (I - General Reqmts
Overhead Expenses (8%)
Contingencies (3%)
Miscellaneous (1%)
Contractor's Profit (__%)
Sub-Total
] TAX 5% of (I+ll)
Sub-Total
v TOTAL CONSTRUCTION COST (I + Il +10I) 100%

Prepared By:

(SIGNATURE OVER PRINTED NAME)

Construction Firm




