
School: Date: February 2018

School I.D: 136381  Budget Allocation:

Region:      CAR Estimated Government Expenses:

Division:   BAGUIO CITY Approved Budget for Contract:

Project Title: Completion Period:     120 CD

Minimum Required Manpower: Painter

Project Manager Gen. ForemanWelder Mason

Project Engineer Carpenter Tinsmith Labor

Plan: Minimum Required Equipment:

Location: Various Power Tools

Various Hand Tools

Item I.D. Item Description % of Total Unit Quantity Total Cost

GENERAL REQUIREMENTS 3.54% lot 1.00             254,225.20

1 Earthworks 0.72% lot 1.00 51,490.80

2 Concreting Works 0.69% cu.m. 8.09 49,894.95

3 Rebar Works 0.31% kgs 364.26 22,006.17

4 Formworks/Scaffoldings 1.62% lot 1.00 116,045.75

5 Masonry Works 0.54% lot 1.00 38,616.55

6 Doors and Windows 11.52% lot 1.00 827,370.78

7 Steel Works 3.20% lot 1.00 229,998.23

8 Roofing Works 10.46% sq.m 440.60 750,952.18

9 Carpentry Works 42.06% lot 1.00 3,020,221.49

10 Electrical Works 2.11% lot 1.00 151,299.47

11 Plumbing Works 0.55% lot 1.00 39,242.98

12 Sanitary Works 0.52% lot 1.00 37,129.61

13 Painting Works 3.16% sq.m. 1,411.97 226,991.10

14 Tile Works 0.94% sq.m. 105.70 67,241.78

5,882,727.05

3.92% 281,425.09

2.35% 168,855.06

0.78% 56,285.02

6.27% 450,280.15

956,845.31

4.76% 341,978.62

341,978.62

100.00% 7,181,550.99

Prepared by:

IV. TOTAL CONSTRUCTION COST (I + II + III)

CONTRACTOR
(Firm)

Sub-Total

Sub-Total

II. INDIRECT COST 

Overhead Expenses 5% of (I-Gen. Requirements)

Contingencies 3% of (I-Gen. Requirements)

Miscellaneous 1% of (I-Gen. Requirements)

Contractor's Profit ____ of (I-Gen. Requirements)

Sub-Total

III. TAX 5% of (I+II)

CONSERVATION & RESTORATION OF GABALDON SCHOOL 

BUILDING

GEFA STREET, BAGUIO CITY

Remarks

I. DIRECT COST

PHP 7,181,550.99

(CONSTRUCTION FIRM'S LETTERHEAD)

PROGRAM OF WORKS
CONSERVATION & RESTORATION OF GABALDON SCHOOL BUILDINGS / GAA 2018 (BEFF-GABALDON)

E.AGUINALDO ELEMENTARY SCHOOL

PHP 7,181,550.99

PHP 0.00


