
PROJECT    :  CONSERVATION & RESTORATION OF GABALDON SCHOOL BUILDING

SCHOOL     :  E.AGUINALDO ELEMENTARY SCHOOL

LOCATION   : GEFA STREET, BAGUIO CITY

OWNER      :   DEPARTMENT OF EDUCATION - BAGUIO CITY DIVISION

SUBJECT    :  BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS lot 1.00

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard
lot 1.00 33,367.56 22,245.04 33,367.56 22,245.04 55,612.60

Safety & Health lot 1.00 55,612.60 0.00 55,612.60 0.00 55,612.60

Equipments for Engineers lot 1.00

A3 Printer,6 Colors (Continuous ink  flow system) set 1.00 25,000.00 0.00 25,000.00 0.00 25,000.00

Desktop Computer

AMD Ryzen 7 1700X upto 3.8GHz

16GB DDR4 Memory

256GB SSD + 1TB HDD

4GB AMD Radeon RX580

Keyboard with wrist pad

Padless Optical Mouse

Compact UPS Battery Backup & Surge 

Protector, 2000VA
22" LCD Monitor,21:9 UltraWide Curved QHD 

IPS Monitor,sRGB over 99%/Color 

Calibrated,USB 3.0 Quick Charge,Height/Tilt 

Adjustable Stand,creen Split 2.0 (PIP Mode)

Sub-total 254,225.20

Earthworks lot 1.00

Removal of Structures & obstructions (hand rails, 

slab on fill, etc) includes haul out of demolished 

materials

ls 1.00 0.00 10,000.00 0.00 10,000.00 10,000.00

Chipping of Concrete Pedestal sq.m. 6.40 0.00 100.00 0.00 640.00 640.00

Demolition of Masonry Wall - Basement (includes 

haul out of demolished materials)
sq.m. 40.35 0.00 360.00 0.00 14,526.00 14,526.00

Excavation cu.m. 6.95 0.00 200.00 0.00 1,390.00 1,390.00

Pesticide (Soil Poisoning ) li 28.00 330.00 99.00 9,240.00 2,772.00 12,012.00

Gravel Bed, G1 cu.m. 6.66 1,500.00 0.00 9,990.00 0.00 9,990.00

Minor Tools  (10% of labor cost) lot 1.00 2,932.80 0.00 2,932.80 0.00 2,932.80

Sub-total 51,490.80

Concreting Works cu.m. 8.09

Concrete Pedestal cu.m. 0.32

Portland Cement bags 3.00 270.00 81.00 810.00 243.00 1,053.00

Crushed Gravel 3/4" cu.m. 0.32 1,500.00 450.00 480.00 144.00 624.00

Washed Sand cu.m. 0.16 1,400.00 420.00 224.00 67.20 291.20

Slab on Fill cu.m. 6.66

Portland Cement bags 60.00 270.00 81.00 16,200.00 4,860.00 21,060.00

Crushed Gravel 3/4" cu.m. 6.66 1,500.00 450.00 9,990.00 2,997.00 12,987.00

set 1.00 118,000.00 0.00 118,000.00 0.00 118,000.00

DESCRIPTION UNIT QTY
UNIT COST TOTAL COST

GRAND TOTAL

(COSNTRUCTION FIRM'S LETTERHEAD)



Washed Sand cu.m. 3.33 1,400.00 420.00 4,662.00 1,398.60 6,060.60

Wall Footing cu.m. 1.11

Portland Cement bags 10.00 270.00 81.00 2,700.00 810.00 3,510.00

Crushed Gravel 3/4" cu.m. 1.11 1,500.00 450.00 1,665.00 499.50 2,164.50

Washed Sand cu.m. 0.56 1,400.00 420.00 784.00 235.20 1,019.20

Minor Tools  (10% of labor cost) lot 1.00 1,125.45 0.00 1,125.45 0.00 1,125.45

Sub-total 49,894.95

Rebar Works kgs 364.26

Concrete Pedestal kgs 74.60

Deformed Round Bars kgs 74.60 44.60 13.38 3,327.16 998.15 4,325.31

G.I. Tie Wire kgs 0.50 60.00 18.00 30.00 9.00 39.00

Slab on Fill kgs 225.70

Deformed Round Bars kgs 225.70 44.60 13.38 10,066.22 3,019.87 13,086.09

G.I. Tie Wire kgs 3.00 60.00 18.00 180.00 54.00 234.00

Wall Footing kgs 63.96

Deformed Round Bars kgs 63.96 44.60 13.38 2,852.62 855.78 3,708.40

G.I. Tie Wire kgs 1.50 60.00 18.00 90.00 27.00 117.00

Minor Tools  (10% of labor cost) lot 1.00 496.38 0.00 496.38 0.00 496.38

Sub-total 22,006.17

Formworks/Scaffoldings lot 1.00

H-Frame Rental & accessories sets 1,350.00 50.00 15.00 67,500.00 20,250.00 87,750.00

Rough Lumber bd.ft. 400.00 45.00 13.50 18,000.00 5,400.00 23,400.00

CWN, assorted kgs 25.00 75.00 22.50 1,875.00 562.50 2,437.50

Plywood 1/4" pcs 4.00 350.00 105.00 1,400.00 420.00 1,820.00

Minor Tools  (10% of labor cost) lot 1.00 638.25 0.00 638.25 0.00 638.25

Sub-total 116,045.75

Masonry Works lot 1.00

Masonry Wall (Class A) sq.m. 25.88

Portland Cement bags 39.00 270.00 81.00 10,530.00 3,159.00 13,689.00

Washed Sand cu.m. 3.20 1,400.00 420.00 4,480.00 1,344.00 5,824.00

CHB 6" Thick pcs 324.00 25.00 7.50 8,100.00 2,430.00 10,530.00

G.I. Tie Wire kgs 5.00 60.00 18.00 300.00 90.00 390.00

Plastering (Class A @ 20mm) sq.m. 43.26

Portland Cement bags 16.00 270.00 81.00 4,320.00 1,296.00 5,616.00

Washed Sand cu.m. 0.87 1,500.00 450.00 1,305.00 391.50 1,696.50

Minor Tools  (10% of labor cost) lot 1.00 871.05 0.00 871.05 0.00 871.05

Sub-total 38,616.55

Doors and Windows lot 1.00

Removal of Door with Jamb sets 7.00 0.00 88.76 0.00 621.32 621.32

Removal of Windows with Jamb sq.m. 32.00 0.00 24.16 0.00 773.12 773.12

Steel Door 0.80m x 2.10m with Door Jamb sets 1.00 7,500.00 2,250.00 7,500.00 2,250.00 9,750.00

Flush Door 0.60m x 2.0m with Door Jamb sets 1.00 2,500.00 750.00 2,500.00 750.00 3,250.00

Panel Door 1.0m x 2.40m with 2" x 6" Door Jamb sets 4.00 15,000.00 4,500.00 60,000.00 18,000.00 78,000.00

Capiz type window on 2" x 4" analoc window 

frames, complete with Accessories (see attached 

design)

sq.m. 70.10 6,500.00 1,950.00 455,650.00 136,695.00 592,345.00

Sliding Analoc window on 2" x 4" analoc window 

frames, complete with Accessories (see attached 

design)

sq.m. 17.40 3,200.00 960.00 55,680.00 16,704.00 72,384.00

Stainless Steel Lockset, heavy duty, (see 

attached design)
sets 4.00 7,000.00 2,100.00 28,000.00 8,400.00 36,400.00

4x4 Stainless Steel Butterfly Hinge sets 29.00 400.00 120.00 11,600.00 3,480.00 15,080.00

Minor Tools  (10% of labor cost) lot 1.00 18,767.34 0.00 18,767.34 0.00 18,767.34

Sub-total 827,370.78



Steel Works lot 1.00

Security Grilles

12mm Square Bar pcs 145.00 230.00 69.00 33,350.00 10,005.00 43,355.00

4.5mm x 25mm Flat Bar pcs 18.00 225.00 67.50 4,050.00 1,215.00 5,265.00

Welding Rod kgs 8.00 200.00 60.00 1,600.00 480.00 2,080.00

Red Lead Primer gal 8.00 420.00 126.00 3,360.00 1,008.00 4,368.00

Stair Railings

Stainless Steel #304  2"diameter pcs 22.00 3,600.00 1,080.00 79,200.00 23,760.00 102,960.00

Welding Rod (stainless) kgs 5.00 285.00 85.50 1,425.00 427.50 1,852.50

Marker

Plain G.I. Flat Sheet 0.50mm pc 1.00 586.00 175.80 586.00 175.80 761.80

100mm G.I. Pipe, S-40 pc 2.00 3,850.00 1,155.00 7,700.00 2,310.00 10,010.00

Red Lead Primer gal 1.00 420.00 126.00 420.00 126.00 546.00

Comfort Room & Kitchen

MS Plate 4' x 8' x 5mm pc 6.00 6,060.00 1,818.00 36,360.00 10,908.00 47,268.00

Steel Matting 3.2mm x 50mm x 50mm (4'x8') pc 6.00 460.00 138.00 2,760.00 828.00 3,588.00

2"x 2"x 4.5mm Angle Bar pc 2.00 1,060.00 318.00 2,120.00 636.00 2,756.00

Minor Tools  (10% of labor cost) lot 1.00 5,187.93 0.00 5,187.93 0.00 5,187.93

Sub-total 229,998.23

Roofing Works sq.m 440.60

Removal of Roofing Sheets sq.m 440.60           0.00 7.50 0.00 3,304.50 3,304.50

Removal of Ridge Roll pc 16.00            0.00 15.00 0.00 240.00 240.00
Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.5mm thk lm
485.00           780.00 234.00 378,300.00 113,490.00 491,790.00

Ridge Roll, Pre-Painted, Ordinary, 0.610m x 

2.440m x 0.5mm thk
pc

16.00 540.00 162.00 8,640.00 2,592.00 11,232.00

Flashing, Pre-Painted, Ordinary, 0.610m x 

2.440m x 0.5mm thk
pc

14.00 770.00 231.00 10,780.00 3,234.00 14,014.00

Gutter,0.50mm thick, Pre-Painted, see attached 

design
pc

31.00 770.00 231.00 23,870.00 7,161.00 31,031.00

Gutter Holder, see attached design pc 145.00 40.00 12.00 5,800.00 1,740.00 7,540.00

Teckscrew 2-1/2" pc 3,880.00 3.00 0.90 11,640.00 3,492.00 15,132.00

Blind Rivets 3/16 x 1" pc 310.00 2.50 0.75 775.00 232.50 1,007.50

Roof Sealant L 12.00 239.80 71.94 2,877.60 863.28 3,740.88

Steel Matting, 3.2mmx50mmx50mm (4'x8') pcs 132.00 460.00 138.00 60,720.00 18,216.00 78,936.00

5mm Double sided Aluminum Insulator x 50m roll 8.00 2,200.00 660.00 17,600.00 5,280.00 22,880.00

1" x 12" S4S Wooden Fascia Board bd.ft. 313.01 130.00 39.00 40,691.56 12,207.47 52,899.03

Minor Tools  (10% of labor cost) lot 1.00 17,205.27 0.00 17,205.27 0.00 17,205.27

Sub-total 750,952.18

Carpentry Works lot 1.00

Dismantling Works

Removal of Purlins, Trusses & Members bd.ft 2,656.48 -           4.00          -                 10,625.91          10,625.91                

Removal of Floor Joists, Wooden Posts & Girders bd.ft 6,927.55 -           4.00          -                 27,710.19          27,710.19                

Removal of T&G (Floor) bd.ft. 2,437.24 -           5.00          -                 12,186.19          12,186.19                

Removal of Ceiling Boards & joists sq.m. 352.91 -           8.00          -                 2,823.24            2,823.24                  

Removal of Partitions sq.m. 313.53 -           8.00          -                 2,508.26            2,508.26                  

Purlins, Trusses & Members

Rough Lumber, Sun Dried, Tanguile bd.ft 1,207.49 45.00 13.50 54,337.05 16,301.12 70,638.17

Common Wire Nails kg 22.00 75.00 22.50 1,650.00 495.00 2,145.00

Wood Preservative L 8.00 900.00 270.00 7,200.00 2,160.00 9,360.00

Posts, Girders, Floor Joists

Rough Lumber, Sun Dried, Tanguile bd.ft 5,674.36301 45.00 13.50 255,346.34 76,603.90 331,950.24

Common Wire Nails kg 103.00 75.00 22.50 7,725.00 2,317.50 10,042.50

Wood Preservative L 36.00 900.00 270.00 32,400.00 9,720.00 42,120.00

Wooden Flooring 

1" x 4" T&G  bd.ft. 1,883.32 105.00 31.50 197,748.55 59,324.56 257,073.11

1" x 6" S4S Interior Baseboard bd.ft. 170.36 90.00 27.00 15,332.40 4,599.72 19,932.12

Finishing Nails kg 28.00 80.00 24.00 2,240.00 672.00 2,912.00

Wood Preservative L 13.00 900.00 270.00 11,700.00 3,510.00 15,210.00

Ceiling sq.m. 356.47

Rough Lumber, Sun Dried, Tanguile bd.ft 1,842.00 45.00 13.50 82,890.00 24,867.00 107,757.00

1" x 6" S4S V-Cut bd.ft. 2,417.00 145.00 43.50 350,465.00 105,139.50 455,604.50

Marine Plywood, 1/4" x 4' x 8' pcs 42.00 410.00 123.00 17,220.00 5,166.00 22,386.00



1" x 4" S4S Lumber (Ceiling Cornice Decorative 

Lines)
bd.ft 279.00 90.00 27.00 25,110.00 7,533.00 32,643.00

1" x 2" S4S Good Lumber (Ceiling Eaves Cornice-

outer)
bd.ft 77.00 90.00 27.00 6,930.00 2,079.00 9,009.00

1" x 6" S4S Good Lumber (Interior Ceiling Cornice 

- Perimeter)
bd.ft 273.00 90.00 27.00 24,570.00 7,371.00 31,941.00

Finishing Nails kg 41.00 80.00 24.00 3,280.00 984.00 4,264.00

Common Wire Nails kg 34.00 75.00 22.50 2,550.00 765.00 3,315.00

Wood Preservative L 31.00 900.00 270.00 27,900.00 8,370.00 36,270.00

Wall Panels, Frames 

1" x 8" T&G  with Groove for Exterior Sidings bd.ft 2,332.73 108.00 32.40 251,934.73 75,580.42 327,515.15

3/4" x 8" S4S bd.ft 239.44 90.00 27.00 21,549.60 6,464.88 28,014.48

1" x 4" S4S for louver window bd.ft 29.80 90.00 27.00 2,682.00 804.60 3,486.60

1" x 6" V-Cut for Interior Sidings bd.ft 4,495.91 145.00 43.50 651,907.10 195,572.13 847,479.22

1" x 1" x10' Quarter Moulding pcs 562.00 120.00 36.00 67,440.00 20,232.00 87,672.00

Good Lumber  (Horizontal & Vertical Studs) bd.ft 1,363.97 45.00 13.50 61,378.76 18,413.63 79,792.39

Finishing Nails kg 43.00 80.00 24.00 3,440.00 1,032.00 4,472.00

Common Wire Nails kg 25.00 75.00 22.50 1,875.00 562.50 2,437.50

Wood Preservative L 43.00 900.00 270.00 38,700.00 11,610.00 50,310.00

Blackboard sets 3.00

S4S Lumber, Sun Dried, Tanguile bd.ft 111.00 54.00 21.60 5,994.00 2,397.60 8,391.60

Lawanit, 1/4" thk pc 6.00 280.00 112.00 1,680.00 672.00 2,352.00

Finishing Nails kg 3.00 80.00 32.00 240.00 96.00 336.00

Common Wire Nails kg 3.00 75.00 30.00 225.00 90.00 315.00

Kitchen & CR lot 1.00

Rough Lumber, Sun Dried, Tanguile bd.ft 67.34 45.00 18.00 3,030.30 1,212.12 4,242.42

Marine Plywood, 3/4" x 4' x 8' pc 8.00 1,400.00 560.00 11,200.00 4,480.00 15,680.00

Finishing Nails kg 1.00 80.00 32.00 80.00 32.00 112.00

Common Wire Nails kg 5.00 75.00 30.00 375.00 150.00 525.00

Minor Tools  (5% of labor cost) lot 1.00 36,661.70 0.00 36,661.70 0.00 36,661.70

Sub-total 3,020,221.49

Electrical Works lot 1.00   

Roughing-ins

Moldflex 1/2" roll 4.00 600.00 180.00 2,400.00 720.00 3,120.00

RSC 25mmØ pc 1.00 765.00 229.50 765.00 229.50 994.50

Entrance Cap 25mm dia. pc 1.00 280.00 84.00 280.00 84.00 364.00

Junction Box, 4" x 4" pc 20.00 25.00 7.50 500.00 150.00 650.00

Utility Box, 2" x 4" pc 29.00 22.00 6.60 638.00 191.40 829.40

Wires & Fixtures

2.0 mm2 THW Wire, Stranded m 700.00 13.33 4.00 9,331.00 2,799.30 12,130.30

3.5 mm2 THW Wire, Stranded m 500.00 24.33 7.30 12,165.00 3,649.50 15,814.50

5.5 mm2 THW Wire, Stranded m 50.00 38.00 11.40 1,900.00 570.00 2,470.00

Duplex C.O. with Plate pc 24.00 475.00 142.50 11,400.00 3,420.00 14,820.00

2-Gang Switch with Plate (flushed) pc 5.00 285.00 85.50 1,425.00 427.50 1,852.50

300mm diam. Reflectorized Bowl Type Housing pc 56.00 425.00 127.50 23,800.00 7,140.00 30,940.00

80W LED pc 59.00 180.00 54.00 10,620.00 3,186.00 13,806.00

2-40W FL Industrial Type pc 6.00 950.00 285.00 5,700.00 1,710.00 7,410.00

Orbit Type Ceiling Fan with Control Switch set 18.00 1,450.00 435.00 26,100.00 7,830.00 33,930.00

Lighting Fixture Holder, see detail set 27.00 85.00 25.50 2,295.00 688.50 2,983.50

Circuit Breaker, 15A 2P set 5.00 265.00 79.50 1,325.00 397.50 1,722.50

Circuit Breaker, 25A 2P set 5.00 285.00 85.50 1,425.00 427.50 1,852.50

Circuit Breaker, 100A 2P set 1.00 520.00 156.00 520.00 156.00 676.00

Panel Box, Flush Type, 12holes set 1.00 900.00 270.00 900.00 270.00 1,170.00

Electrical Tape pc 6.00 45.00 13.50 270.00 81.00 351.00

Minor Tools  (10% of labor cost) lot 1.00 3,412.77 0.00 3,412.77 0.00 3,412.77

Sub-total  151,299.47

Plumbing Works lot 1.00   

PP-R Pipe 1/2"Ø pc 8.00 340.00 102.00 2,720.00 816.00 3,536.00

PP-R Tee, 1" x 1/2"Ø pc 6.00 17.00 5.10 102.00 30.60 132.60

PP-R Elbow 90o x 1/2"Ø pc 10.00 14.00 4.20 140.00 42.00 182.00

1/2" Female Adaptor pc 3.00 14.00 4.20 42.00 12.60 54.60

Teflon Tape roll 3.00 12.00 3.60 36.00 10.80 46.80



Water Closet 1.6gpf with Accessories pc 1.00 7,500.00 2,250.00 7,500.00 2,250.00 9,750.00

Lavatory with Pedestal, Pozzi or equivalent pc 1.00 6,500.00 1,950.00 6,500.00 1,950.00 8,450.00

1 1/2" PVC P-Trap for Sink pc 1.00 66.00 19.80 66.00 19.80 85.80

Mirror sqft 4.00 100.00 30.00 400.00 120.00 520.00

Stainless Steel Kitchen Sink, Double Bowl, 

Heavy Guage
set 1.00 7,500.00 2,250.00 7,500.00 2,250.00 9,750.00

Stainless Gooseneck Lavatory Faucet, Lever 

Type
set 1.00 2,400.00 720.00 2,400.00 720.00 3,120.00

Stainless Gooseneck Kitchen Faucet, Lever 

Type
set 1.00 1,800.00 540.00 1,800.00 540.00 2,340.00

Stainless Steel Floor Drain 4"x 4 set 1.00 300.00 90.00 300.00 90.00 390.00

Minor Tools  (10% of labor cost) lot 1.00 885.18 0.00 885.18 0.00 885.18

Sub-total  39,242.98

Sanitary Works lot 1.00   

uPVC Sanitary Pipe 4"Ø pc 6.00 720.00 216.00 4,320.00 1,296.00 5,616.00

uPVC Sanitary Pipe 2"Ø pc 8.00 255.00 76.50 2,040.00 612.00 2,652.00

2" PVC Elbow pc 6.00 26.00 7.80 156.00 46.80 202.80

4" PVC Elbow pc 4.00 82.00 24.60 328.00 98.40 426.40

2" x 2" Tee pc 1.00 36.00 10.80 36.00 10.80 46.80

4" x 2" Wye pc 1.00 97.00 29.10 97.00 29.10 126.10

2" PVC P - Trap pc 2.00 66.00 19.80 132.00 39.60 171.60

4" PVC Clean Out pc 1.00 350.00 105.00 350.00 105.00 455.00

PVC Solvent Cement can 1.00 100.00 30.00 100.00 30.00 130.00

Downspout

PVC Pipe 3"Ø, S-1000 pc 34.00 540.00 162.00 18,360.00 5,508.00 23,868.00

uPVC Elbow x 3"Ø pc 34.00 47.00 14.10 1,598.00 479.40 2,077.40

PVC Cement can 4.00 100.00 30.00 400.00 120.00 520.00

Minor Tools  (10% of labor cost) lot 1.00 837.51 0.00 837.51 0.00 837.51

Sub-total 37,129.61

Painting Works sq.m. 1,411.97   

Wood & Metal surfaces sq.m 1,194.97

Enamel, Flatwall gal 120.00 485.00 145.50 58,200.00 17,460.00 75,660.00

Enamel, Semi Gloss gal 16.00 585.00 175.50 9,360.00 2,808.00 12,168.00

Glazing Putty gal 24.00 745.00 223.50 17,880.00 5,364.00 23,244.00

Easytite gal 18.00 725.00 217.50 13,050.00 3,915.00 16,965.00

Paint Thinner gal 34.00 320.00 96.00 10,880.00 3,264.00 14,144.00

Paint Brush pcs 16.00 45.00 13.50 720.00 216.00 936.00

Paint Roller with pan set 12.00 85.00 25.50 1,020.00 306.00 1,326.00

Sand Paper #100 pcs 350.00 14.25 4.28 4,987.50 1,496.25 6,483.75

T&G surfaces sq.m 217.00

Sanding Sealer gal 9.00 820.00 246.00 7,380.00 2,214.00 9,594.00

Oil Wood Stain - 2 coats gal 36.00 600.00 180.00 21,600.00 6,480.00 28,080.00

Polyurethane Wood Varnish - 2 coats gal 22.00 950.00 285.00 20,900.00 6,270.00 27,170.00

Paint Brush pcs 10.00 45.00 13.50 450.00 135.00 585.00

Paint Roller with pan set 8.00 85.00 25.50 680.00 204.00 884.00

Sand Paper #100 pcs 250.00 14.25 4.28 3,562.50 1,068.75 4,631.25

Minor Tools  (10% of labor cost) lot 1.00 5,120.10 0.00 5,120.10 0.00 5,120.10

Sub-total  226,991.10

Tile Works sq.m. 105.70   

Chipping of Concrete Floor sq.m. 30.60 0.00 100.00 0.00 3,060.00 3,060.00

Unglazed Floor Tiles 40cm x 40cm pc 591.00 52.00 20.80 30,732.00 12,292.80 43,024.80

Glazed Wall Tiles 40cm x 20cm pc 115.00 38.00 15.20 4,370.00 1,748.00 6,118.00

Tile Grout 2 kg/bag bag 2.00 45.00 18.00 90.00 36.00 126.00

Tile Adhesive 25 kg/bag bag 4.00 285.00 114.00 1,140.00 456.00 1,596.00

Portland Cement bags 12.00 270.00 81.00 3,240.00 972.00 4,212.00

Washed Sand cu.m. 1.75 1,400.00 420.00 2,450.00 735.00 3,185.00

Waterproofing Membrane with Accessories 

(1.5mm thick x 1.05m width x 19.05m length / 

roll)

roll 1.00 3,000.00 900.00 3,000.00 900.00 3,900.00

Minor Tools  (10% of labor cost) lot 1.00 2,019.98 0.00 2,019.98 0.00 2,019.98

Sub-total  67,241.78

I. DIRECT COST

II. INDIRECT COST ____% of (I-General 

Requirements)

III. TAX 5% of (I+II)



TOTAL CONSTRUCTION COST (I+II+III)

Prepared by:

CONTRACTOR
(Firm)


