



REQUEST FOR QUOTATION

Standard Form No.: SF-GOOD-60
Revised on: May 24, 2004
Standard Form Title: Request for Quotation

Supplier:
Address:
Telephone No.:
e-Mail:

Requesting Unit:
PR No.: 2018-06-172
Quotation No.: 2018-07-129
Date: July 3, 2018
ABC: 107,634.00

Date received by the Supplier:

Please quote your lowest price on the item/s listed, subject to the General Conditions below, stating the shortest time of delivery and **submit your quotation in a sealed envelope** duly signed by your representative not later than 7/16/2018 @ 11:00 A.M.


SORAYA T. FACULO, PhD.

OIC-Assistant School Division Superintendent
Chairman, Bids and Awards Committee *ST*

REQUIREMENTS:

1. Mayor's / Business permit
2. PhilGEPS registration number or certificate
3. Income/Business Tax Return
4. Omnibus Sworn Statement

Note:

- ✓ Submit RFQ together with the requirements.
- ✓ All entries must be typewritten or legibly written.
- ✓ Indicate brand and model of item offered.
- ✓ Delivery period within _____ Calendar Days.
- ✓ Price validity shall be for a period of 30 Calendar Days.

REGISTERED IN PHILGEPS

Item No.	Qty.	Unit	Item Description	Unit Price	Total Price
1	17	Sq.m	Wall Partition		
			Materials		
			6.52x2.46M analog partition wall		
			Labor		
2	5	Days	3 Skilled		
3	5	Days	3 Labor		
			Electrical		
			Materials		
4	2	Set	2-gng con-outlet		
5	1	Set	1-gng switch w/ plate		
6	50	Meter	#12 THHN stranded wire		
7	50	Meter	#14 THHN stranded wire		
8	4	Piece	4in x 4in junction box		
9	3	Set	Amco box		
10	2	Piece	3in receptacle		
11	2	Set	Single bulb fluorescent w/ reflector (open type)		
12	3	Piece	Electrical tape (big size)		
			Labor		
13	2	Days	1 Skilled		
14	2	Days	1 Labor		
			Masonry		
15	2	Bag	Portland cement (plastering inside)		
16	0.1	Cu.m	River sand		
17	1	Drum	Water		

			Labor		
18	2	Days	1 Skilled		
19	2	Days	1 Labor		
			Ceiling		
			Materials		
20	1	Piece	1/4in marine plywood		
21	1	Kilo	GI wire #16		
			Labor		
22	1	Days	1 Skilled		
23	1	Days	1 Labor		
			Demolition of Existing Wall & Clearing		
			Labor		
24	5	Days	1 Skilled		
25	5	Days	4 Labor		
			Equipment		
25	1	Days	1 Jack Hammer		
			Demolition of Existing Wall & Clearing of SGOD Wall		
			Labor		
26	4	Days	1 Skilled		
27	4	Days	2 Labor		
			Equipment		
28	1	Days	1 Jack Hammer		
			Painting		
29	1	Gallon	Flat water based paint (off white)		
30	1	Gallon	Semi-Gloss water based paint (off white)		
31	1	Set	Paint roller brush with pan		
			Labor		
32	2	Days	1 Skilled		
33	2	Days	1 Labor		
			Supervision		
			1 Civil Engineer		
			1 General Foreman		
			**Note: Project Duration - 15 Calendar Days		
				TOTAL	
Purpose: Improvement of CID-Chief Office					

After having carefully read and accepted your General Conditions, I/We quote you on the item at prices noted above.


POSTED IN PHILGEPS

Signature over Printed Name

Tin


Date/Telephone No.

Canvassed by:



FLOOR PLAN

POSTED IN PHILGEPS



PHILLIPS