



Republic of the Philippines
Department of Education
Cordillera Administrative Region
SCHOOLS DIVISION OF BAGUIO CITY

Notice of Postponement

July 21, 2021

Project:

***CY 2021 Basic Educational Facilities Fund Repair of Classrooms
(4 Schools)***

Due to a number of Covid-19 positive cases in our Division and as recommended by the medical personnel to refrain from face-to-face gatherings from July 19 to August 1, 2021 (2 weeks), opening of bids for the projects above stated scheduled on July 23, 2021 will be rescheduled on **August 2, 2021, 9:30 AM.**

For Guidance and information of all concerned.

For:

JULIET C. SANNAD
BAC – Chairperson


ATTY. ANNETTE L. DOYAOEN
BAC – Vice Chairperson

Received by:

Date : _____