

Republic of the Philippines Department of Concation Cordillera Administrative Region

SCHOOLS DIVISION OF BAGUIO CITY

Bid Bulletin No. 003-2023

August 8, 2023

Project:

Conversion of SPED Center into Prototype Inclusive Learning Resource Center

This Bid Bulletin No. 003-2023 is issued to:

- 1. Correct the date of availability of complete set of bidding documents acquired by interested bidders from July 18, 2023 to **July 18, 2023-August 17, 2023.**
- 2. Correct ITB item no. 10.3 provided in the Bid Data Sheet from General Building, License Category Trade /E (Small A) or Higher to General Engineering D, Category Small B.

10.3	Philippine Contro requirement of	actors Accreditation	Board	(PCAB)	License:	Minimun
	General Engineering D, Category Small B					

- 3. Correct ITB item no. 10.4 provided in the Bid Data Sheet as follows:
 - Relevant experience of the project engineer from 2 years to 3 years;
 and,
 - b. From "Project Engineer visits the site three times a week", to, "Project Engineer shall be on-site from the start of the project up to its completion".

Key Personnel	General Experience	Relevant Experience
1. Project Engineer	3 years	3 years
2. Project Foreman	3 years	2 years
3. Welder	3 years	2 years
4. Carpenters	3 years	2 years
5. Mason		
6. Painter		
7. Helpers		

- 4. To define General Experience for the key personnel in item 10.4 of the Bid Data Sheet as follows:
 - **General Experience** refers to the years of experience regardless of task assigned to a personnel in a construction project.
- 5. Correct item 15,1 provided in the Special Conditions of Contract from,"The date by which operating and maintenance manuals are required is within the Final Billing" into "The date by which operating and maintenance manuals are required is upon the release of Certificate of Final Inspection issued by the implementing agency".



"DepEd SDO Baguio City:
We Serve,
We Cane."

15.1	The date by which operating and maintenance manuals are required is
	upon the release of Certificate of Final Inspection issued by the implementing agency.
	The date by which "as built" drawings are required is after the final inspection.

6. Reschedule the procurement activities as follows:

Activity	From	То
Opening of Bid Documents	August 7, 2023 9:00 AM	August 17, 2023 9:00 AM

For Guidance and information of all concerned.

- Ony	AND THE RESERVE OF THE PERSON NAMED IN COLUMN TWO IS NOT THE PERSON NAMED IN COLUMN TWO IS NAMED IN COLUMN TWO I				
CHRISTOPHER C. BAC - Chairperson	BENIGNO	Phd,	EdD,	CESO	VI

Received	by:
Date:	

"DepEd SDO Baguio City:
We Serve,
We Care,"