ANNEX A-1

s C O P E
DESCRIPTION UNIT

TABLE OF CONTENTS REPUBLIC OF THE PHILIPPINES
- CRBADC e Lopson DEPARTMENT OF PUBLIC WORK & HIGHWAYS
B.4(8) PERMANENT MARKERS each BILL OF QUANTITES

ARO1| perspeCTIVE VIEW OFFICE OF THE BUILDING OFFICIAL

A1.1(8) PROVISION OF FIELD OFFICE FOR THE ENGINEER (RENTAL BASIS) 14 months VICINITY MAP

B.5 PROJECT BILLBOARD/SIGNBOARD 1.00 lumpsum ARO2| STE DEVELOPMENT PLAN
TECHNICAL DETAILS

B.9 MOBILIZATION/DEMOBILIZATION 1.00 lumpsum ARO3[ Roor AN

B.4(10) MISCELLANEOUS SURVEY AND STAKING 1.00 lumpsum ARO4| GROUND FLOOR PLAN

B.7.(1) OCCUPATIONAL SAFETY AND HEALTH PROGRAM 1.00 lumpsum ARO5| sECOND FLOOR PLAN

B.20 TEMPORARY FENCE 1.00 lumpsum ARO6| FRONT ELEVATION MUNICIPALITY/CITY

ARO7 | REAR ELEVATION

ARO8| LEFT SIDE ELEVATION

101(1) REMOVAL OF STRUCTURES AND OBSTRUCTION 1.00 lumpsum
102(4) SURPLUS UNCLASSIFIED EXCAVATION 1898.205 | cubic meter

ARO9| RIGHT SIDE ELEVATION
104(7) EMBANKMENT FROM STRUCTURAL EXCAVATION 729 cubic meter

AR10] LONGITUDINAL SECTION THRU B-8
1601(1) FILL AND BACKFILL 2609.925 | cubic meter [ Ao Cross secion Ry AA
1710(2)a. GROUTED RIPRAP (CLASS A) 207.567 cubic meter | AR12] GROUND FLR. REFLECTED CEILING PLAN
202(1) CRUSHED AGGREGATE BASE COURSE 159 cubic meter | AR13] SECOND FLR. REFLECTED CELING PLAN

DOOR SCHEDULE

900(1)al. STRUCTURAL CONCRETE, CLASS A(3500 PSI), PARKING AREA, CONCRETE CANAL, RC WALL & STAIRS | 199.084 cubic meter WINDOW SCHEDULE
( ) ( ) AR14 DOOR ELEVATION DETAIL LAND USE AND ZONING
901(1) LEAN CONCRETE (CLASS A-3500 PSI) 16.8 cubic meter FIRE ESCAPE GRILLE

900(1)a2 | STRUCTURAL CONCRETE(FOOTINGS) CLASS AA (4000 PSI) 14 DAYS 98.25 cubic meter | AR5 o b pom i Shr o
900(1

STRUCTURAL CONCRETE (COLUMNS)-CLASS AA (4000 PSI) 14 DAYS 95 cubic meter | AR 16| STAIR DETAIL PLAN-2
900(1

b4
) STAIR SPOT DETAIL
)63 | STRUCTURAL CONCRETE (FOOTING TIE BEAMS)-CLASS AA (4000 PSI) 14 DAYS 34.808 | cubic mefer [ —Teamp bEraL
900(1)b6. | STRUCTURAL CONCRETE (BEAMS/GIRDERS)-CLASS AA (4000 PSI) 14 DAYS 84.947 | cubic meter WALL DETAIL SECTION
PANTRY DETAIL
900(1)b 2. | STRUCTURAL CONCRETE(SLAB ON FILL) CLASS A (3500 PSI) 14 DAYS 37.95 cubic meter | AR18| principaL TolLer
900(1)b5. | STRUCTURAL CONCRETE(SUSPENDED SLAB) CLASS A (3500 PSI) 14 DAYS 95826 | cubic mefer | AR19| PANORAMIC CHALKBOARD DETALL
LIBRARY CABINET DETAIL
1046(2).01. | CHB NON LOAD-BEARING (INCLUDING REINFORCING STEEL), 100 MM THK 85.3 square meter [ST 1| Goera ot LINE AND GRADE
1046(2).02. | CHB NON LOAD-BEARING (INCLUDING REINFORCING STEEL),150 MM THK 12.9 square meter | ST 2 | GENERALNOTES
1027(1) CEMENT PLASTER FINISH 196.4 square mefer | ST 3 | SENERALNOTES
903(2) FORMWORKS AND FALSEWORKS 70218 | square mefer | ST 4 | FOUNDATION PLAN
]0]0(2)b WOOD PANEL DOORS 64.29 square meter ST 5 | GROUND FLOOR FRAMING PLAN
ST 6 | SECOND FLOOR FRAMING PLAN
PERSPECTIVE 1014(1)a2. | PRE-PAINTED METAL SHEET (ABOVE 0.60 MM, CORRUGATED TYPE ,LONG SPAN) 587.75 | square meter | eretemor e
1038(1) REFLECTIVE INSULATION 587.75 square meter [ ST 8 | ROOF TRUSS FRAMING PLAN

1013A(2)b1 | FABRICATED ROOFING ACCESSORY (GUTTER,0.60 MM THICK) 47.32 square meter | ST 9 | ROOF FRAMING PLAN
ST 10f REFLECTED EXTERIOR CEILING DETAILS

(

1013A(2)b3 | FABRICATED ROOFING ACCESSORY ( VALLEY ROLLS/GUTTERS,0.60 MM THICK) 40.91 linear meter ST 11| GROUTED RIPRAP DETAILS (SECTION A) ARCH ITECTU RAL
(
(

SCALE NTS

1013A(2)al | FABRICATED ROOFING ACCESSORY ( RIDGE/HIP ROLLS,0.60 MM THICK) 53831 | linear meter ST 12l GrouTeD RIPRAP DETAILSSECTION Agr)

THIS SITE 1013A(2)a2 | FABRICATED ROOFING ACCESSORY ( FLASHINGS,0.60 MM THICK) 60.83 linear meter | ST 13|GROUTED RIPRAP DETAILS(SECTION CDSE)
T001(9) STORM DRAINAGE AND DOWNSPOUT 1 lumpsum ST 14 U LD RIPRAP FOOTING, BEANS.

902(1)a REINFORCING STEEL,GRADE 40 113502.42] kgs. e NCRETE WAL

1047(1) STRUCTURAL STEEL 1 lumpsum ST 15JFOOTING DETAILS

1047(10) METAL STRUCTURE ACCESSORIES 683.46 square meter | ST 16JCOLUMN REINFORCEMENT DETAILS

(COLUMN SCHEDULE
403(5)a2 STRUCTURAL STEEL, FURNISHED,FABRICATED, AND ERECTED 4525.85 kilograms
ST 17]BEAM SCHEDULE

1100(1) CONDUITS, BOXES & FITTINGS (CONDUIT WORKS/COUNDUIT ROUGH -IN) 1 lumpsum ST T8l5ee RerORCEVENT DETALS STRUCTURAL
1101(1)b.2. | WIRES AND WIRING DEVICES 25 rolls ST 20|STEEL RENFORCEMENT DETALLS
1103(1) LIGHTING FIXTURES AND LAMPS 1 lumpsum ST 21|STEEL REINFORCEMENT DETAILS
1102(1) PANELBOARD WITH MAIN & MAIN BREAKERS lumpsum ST 22|STEEL REINFORCEMENT DETAILS
RIDGE TRUSS 2 DETAILS
1002(16)a3. | FLOOR DRAIN PLATES, 100 MM,STAINLESS set ST 23|STEEL REINFORCEMENT DETAILS
TRUSS 1DETAILS
1002(15)a. | LAVATORY, COUNTER TOP/UNDER,COMPLETE MANUALLY OPERATED set ST 2alRGERUSS 1 DETALS
1002(5)b. WATER CLOSET,ELONGATED,COMPLETE, FLUSH TYPE set TRUSS TDETAILS

ST 25]TRUSS 2.3,4,5 DETAIL
1002(5)b. SEPTIC VAULT,CONCRETE/CHB lumpsum ST 26|TRUSS 7 DETALS, METAL CONNECTIONS

1002(24) COLD WATER LINES lumpsum [TRUSS 8 DETAILS EXTERIOR CEILING DETAILS
ST 27|

ToEFe7R NG TN Y SN o e | ST 27AS FATE COmECTION AT oL ELECTRICAL
1003.€3. | ALUMINUM METAL CLADDING square meter | ST 28JCELING DETALS
mones 1003(2)f. CARPENTRY AND JOINERY WORKS, WALL (DRY) square meter | ST 29| CEILING DETAILS, MEZZANINE FLOOR DETAILS

ST 30|WOOD PARTITION
1003(2). CARPENTRY AND JOINERY WORKS,BLACKBOARD 4 sets

EL 1 JUGHTING LAYOUT GROUND FLOOR PLAN
1003(4). CABINETS, (BOOK SHELF) 12 each EL 2 |UIGHTING LAYOUT SECOND FLOOR PLAN
1003(7) CARPENTRY AND JOINERY WORKS,WOOD FLOORING 687.78 square meter |EL 3 |POWER LAYOUT SECOND FLOOR PLAN
1003 CARPENTRY AND JOINERY WORKS,STAIRS & MEZZANINE 1 lumpsum EL 4 JPOWER LAYOUT SECOND FLOOR PLAN

1008(2) ALUMINUM GLASS WINDOWS 114.5 square meter ELS ﬁi’éﬁi{%ﬂ%ﬁﬁéfégi&w

1018(1) GLAZED TILES & TRIMMS 18.37 square meter | EL 6 JELECTRICAL RISER DIAGRAM PLU M B I N G
EL 7 |sCHEDULE OF LOADS

1722(2) RAILINGS 66 linear meter

PL 1 |WATER LINE LAYOUT, ISOMETRIC VIEW
1032(1)al. PAINTING WORKS-EXTERIOR WALLS, BEAMS, COLUMNS 1656.02 square meter

PL 2 |SEWER LINE LAYOUT, ISOMETRIC VIEW

1032(1)a2. | PAINTING WORKS-INTERIOR WALLS, BEAMS, COLUMNS 1255.41 | square meter 5 3 [PLUMBING NOTES, PLUMBING LEGEND
1032(1)c. PAINTING WORKS,WOOD 1067.8 square meter |PL 4 |DETAIL OF SEPTIC VAULT

2 VICIN ITY MAP 1200(5)b. EXHAUST FAN, WALL MOUNTED sets

SPLT. RAMP WITH RAILINGS lumpsum
SCALE NTS
1202(1) FIRE PROTECTION SYSTEM lumpsum

PROJECT TITLE: PREPARED BY: CHECKED BY: REVIEWED BY: RECOMMENDING APPROVAL: APPROVED BY: APPROVED BY: SHEET CONTENT:
RESTORATION OF

GABALDON BUILDING AT
BAGUIO CENTRAL SCHOOL
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JOSEFA CARINO ELEMENTARY SCHOOL

4

CANTEEN BUILDING 7 BUILDING 8 BUILDING 1
1STY 2CLBLDG 1STY 2CL BL HE BUILDING

REY 8CL BUILDING)
HALLWAY

BUILDING 6

8

BAGUIO CADASTRAL
AY

BUILDING 9
BUILDING 10 - 1 2CL BLDG
1STY 2CL BLDG
i

TECHNICAL DESCRIPTION LEGENDS /

[INE| BEARING | DISTANCE
SYMBOL DESCRIPTION
BOUNDARY //
TREE

S.01°09'W. 9.48 M.

S.86°31'E. 14.54 M. WATER SOURCE C—m—/\

S.06°09'W. 35.88 M. ! o ICE BUIL[():III\IG 1
S.57°23'W. 0.95 M. FIRE HYDRANT
S.03°59'W. 28.98 M.

S.14°08'W. 9.31 M. ELECTRIC POST

5.38°22'W. 554 M.
N.88°39'W. 27.36 M. TELEPHONE POST

S.89°17'W. 32.85 M. FLAG POLE
N.40°16'W. 53.36 M.
N.68°15'E. 4.06 M. GATE
N.00°12'E. 63.05 M.
S.89°51°E. 12.42 M. COMFORT ROOM
S.01°46'W. 15.12 M.
S.88°51°E. 76.79 M. SEPTIC TANK
WATER TANK
TIELINE FROM BL-8 PRS'92
TO CORNER 1: WASHING AREA
LOTNO] BEARING | DISTANCE SHED

BDRY| S.26°45'W. 37.72 M.

COVERED PAT

BUILDING 12
(2STY 2CL

BLDG)
§ ELECTRIc POST

BUILDING
3STY 6CL BLDG

BUILDING 1
SIS
GABALDON BUILDING

BUILDING 13
BLDG)

BAGUIO CADASTRAL

YANDOC STREET

NOTES:
1. ALL CORNERS ARE MARKED 'X' ON A CONC. POST AND WALL .
2. NO WATER SOURCE, SEWER DRAINAGE WERE FOUND DURING THE SURVEY.
3. THIS SCHOOL SITE HAS AN AREA OF 8,361 SQ. M. AS PER MEASUREMENT ON THE GROUND.
4. THE AS-BUILT SURVEY OF BUILDINGS PLOTTED HEREIN ARE ALL SINGLE
STOREY EXCEPTBLDG 1, 2,5, 6, 10, 13 & 17.

CHUNTUG STREET

T-2373 102-04-020-01-008
LOT 1 BLK 6

T-42751 102-04-020-01-010 T-34328 102-04-020-01-011
LOT 2BLK. 5 LOT 1BLK. 5

600-10-020-7-204

NOILYOd g-2¢ 101

BAGUIO CADASTRAL

SITE DEVELOPMENT PLAN

1:600MTS
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