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1

1202(1) FIRE PROTECTION SYSTEM 1 lumpsum

SPL 1. RAMP WITH RAILINGS 1 lumpsum

1200(5)b. EXHAUST FAN, WALL MOUNTED 40 sets

1032(1)c. PAINTING WORKS,WOOD 1067.8 square meter

1032(1)a2. PAINTING WORKS-INTERIOR WALLS, BEAMS, COLUMNS 1255.41 square meter

1032(1)a1. PAINTING WORKS-EXTERIOR WALLS, BEAMS, COLUMNS 1656.02 square meter

1722(2) RAILINGS 66 linear meter

1018(1)  GLAZED TILES & TRIMMS 18.37 square meter

1008(2) ALUMINUM GLASS WINDOWS 114.5 square meter

1003 CARPENTRY AND JOINERY WORKS,STAIRS & MEZZANINE 1 lumpsum

1003(7) CARPENTRY AND JOINERY WORKS,WOOD FLOORING 687.78 square meter

1003(4). CABINETS,(BOOK SHELF) 12 each

1003(2). CARPENTRY AND JOINERY WORKS,BLACKBOARD 4 sets

1003(2)f. CARPENTRY AND JOINERY WORKS,WALL (DRY) 533.91 square meter

 1003.e3. ALUMINUM METAL CLADDING 175 square meter

 1003.g2. CEILING (PVC METAL FRAME) 798.91 square meter

1002(24) COLD WATER LINES 1 lumpsum

1002(5)b. SEPTIC VAULT,CONCRETE/CHB 1 lumpsum

1002(5)b. WATER CLOSET,ELONGATED,COMPLETE, FLUSH TYPE 1 set

1002(15)a. LAVATORY, COUNTER TOP/UNDER,COMPLETE,MANUALLY OPERATED 2

1002(16)a3. FLOOR DRAIN PLATES,100 MM,STAINLESS 1

1102(1) PANELBOARD WITH MAIN & MAIN BREAKERS 1 lumpsum

1103(1) LIGHTING FIXTURES AND LAMPS 1 lumpsum

1101(1)b.2. WIRES AND WIRING DEVICES 25 rolls

1100(1) CONDUITS, BOXES & FITTINGS (CONDUIT WORKS/COUNDUIT ROUGH -IN) 1 lumpsum

403(5)a2 STRUCTURAL STEEL, FURNISHED,FABRICATED, AND ERECTED 4525.85 kilograms

1047(10) METAL STRUCTURE ACCESSORIES 683.46 square meter

1047(1) STRUCTURAL STEEL 1 lumpsum

902(1)a REINFORCING STEEL,GRADE 40 113502.42 kgs.

 1001(9) STORM DRAINAGE AND DOWNSPOUT 1 lumpsum

1013A(2)a2 FABRICATED ROOFING ACCESSORY ( FLASHINGS,0.60 MM THICK) 60.83 linear meter

1013A(2)a1 FABRICATED ROOFING ACCESSORY ( RIDGE/HIP ROLLS,0.60 MM THICK) 53.831 linear meter

1013A(2)b3 FABRICATED ROOFING ACCESSORY ( VALLEY ROLLS/GUTTERS,0.60 MM THICK) 40.91 linear meter

1013A(2)b1 FABRICATED ROOFING ACCESSORY (GUTTER,0.60 MM THICK) 47.32 square meter

1038(1) REFLECTIVE INSULATION 587.75 square meter

1014(1)a2. PRE-PAINTED METAL SHEET (ABOVE 0.60 MM, CORRUGATED TYPE ,LONG SPAN) 587.75

1010(2)b WOOD PANEL DOORS 64.29

903(2) FORMWORKS AND FALSEWORKS 702.18

1027(1) CEMENT PLASTER FINISH 196.4

1046(2).a2. CHB NON LOAD-BEARING (INCLUDING REINFORCING STEEL),150 MM THK 12.9

1046(2).a1. CHB NON LOAD-BEARING (INCLUDING REINFORCING STEEL),100 MM THK 85.3

900(1)b5. STRUCTURAL CONCRETE(SUSPENDED SLAB) CLASS A (3500 PSI)  14 DAYS 95.826

900(1)b 2. STRUCTURAL CONCRETE(SLAB ON FILL) CLASS A (3500 PSI)  14 DAYS 37.95

900(1)b6. STRUCTURAL CONCRETE (BEAMS/GIRDERS)-CLASS AA (4000 PSI) 14 DAYS 84.947

900(1)b3 STRUCTURAL CONCRETE (FOOTING TIE BEAMS)-CLASS AA (4000 PSI) 14 DAYS 34.808

900(1)b4. STRUCTURAL CONCRETE (COLUMNS)-CLASS AA (4000 PSI) 14 DAYS 95

900(1)a2 STRUCTURAL CONCRETE(FOOTINGS) CLASS AA (4000 PSI)  14 DAYS 98.25

901(1) LEAN CONCRETE (CLASS A-3500 PSI) 16.8

900(1)a1. STRUCTURAL CONCRETE, CLASS A(3500 PSI), PARKING AREA, CONCRETE CANAL, RC WALL & STAIRS 199.084 cubic meter

202(1) CRUSHED AGGREGATE BASE COURSE 15.9 cubic meter

1710(2)a. GROUTED RIPRAP (CLASS A) 207.567 cubic meter

1601(1) FILL AND BACKFILL 2609.925 cubic meter

104(7) EMBANKMENT FROM STRUCTURAL EXCAVATION 729 cubic meter

102(4) SURPLUS UNCLASSIFIED EXCAVATION 1898.205 cubic meter

101(1) REMOVAL OF STRUCTURES AND OBSTRUCTION 1.00 lumpsum

B.20 TEMPORARY FENCE 1.00 lumpsum

B.7.(1) OCCUPATIONAL SAFETY AND HEALTH PROGRAM 1.00 lumpsum

B.4(10) MISCELLANEOUS SURVEY AND STAKING 1.00 lumpsum

B.9 MOBILIZATION/DEMOBILIZATION 1.00 lumpsum

B.5 PROJECT BILLBOARD/SIGNBOARD 1.00 lumpsum

A.1.1(8) PROVISION OF FIELD OFFICE FOR THE ENGINEER (RENTAL BASIS) 14 months

set

set

square meter

square meter

square meter

square meter

square meter

square meter

cubic meter

cubic meter

cubic meter

cubic meter

cubic meter

cubic meter

cubic meter

B.4(8) PERMANENT MARKERS 1 each

B.3 PERMITS AND CLEARANCES 1 lumpsum
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ST 25 TRUSS 2,3,4,5 DETAIL

ST 26 TRUSS 7 DETAILS, METAL CONNECTIONS

ST 27
TRUSS 8 DETAILS,EXTERIOR CEILING DETAILS
BASE PLATE CONNECTION AT COLUMN
BASE PLATE CONNECTION AT BEAM

ST 28 CEILING DETAILS
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EL 1 LIGHTING LAYOUT GROUND FLOOR PLAN

EL 2 LIGHTING LAYOUT SECOND FLOOR PLAN

EL 3 POWER LAYOUT SECOND FLOOR PLAN

EL 4 POWER LAYOUT SECOND FLOOR PLAN

EL 5 GENERAL NOTES, LEGEND
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DISTANCEBEARINGLINE
TECHNICAL DESCRIPTION

BOUNDARY
1-2 S.01°09'W. 9.48 M.
2-3 S.86°31'E. 14.54 M.
3-4 S.06°09'W. 35.88 M.
4-5 S.57°23'W. 0.95 M.
5-6 S.03°59'W. 28.98 M.
6-7 S.14°08'W. 9.31 M.
7-8 S.38°22'W. 5.54 M.
8-9 N.88°39'W. 27.36 M.

9-10 S.89°17'W. 32.85 M.
10-11 N.40°16'W. 53.36 M.
11-12 N.68°15'E. 4.06 M.
12-13 N.00°12'E. 63.05 M.
13-14 S.89°51'E. 12.42 M.
14-15 S.01°46'W. 15.12 M.
15-1 S.88°51'E. 76.79 M.

DISTANCEBEARINGLOT NO.

BDRY S.26°45'W. 37.72 M.

TIELINE FROM BL-8 PRS'92
TO CORNER 1:

DESCRIPTIONSYMBOL

LEGENDS

TREE

ELECTRIC POST

FLAG POLE

GATE

COMFORT ROOM

TELEPHONE POST

FIRE HYDRANT

WATER SOURCE

WATER TANKWT

WASHING AREAWA

SHEDSD

SEPTIC TANKST

NOTES:

2. NO WATER SOURCE, SEWER DRAINAGE WERE FOUND DURING THE SURVEY.
1. ALL CORNERS ARE MARKED 'X' ON A CONC. POST AND WALL .

4. THE AS-BUILT SURVEY OF BUILDINGS PLOTTED HEREIN ARE ALL SINGLE 
3. THIS SCHOOL SITE HAS AN AREA OF 8,361 SQ. M. AS PER MEASUREMENT ON THE GROUND.

STOREY EXCEPT BLDG 1, 2, 5, 6, 10, 13 & 17. 

SITE DEVELOPMENT PLAN
SCALE                                                         1:600MTS1
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