
SCHOOL   :  MAGSAYSAY ELEMENTARY SCHOOL Date:

School I.D: 136382  Budget Allocation:

Region: CAR Engineering and Administrative Overhead:

Division: BAGUIO CITY Approved Budget for Contract:

Project Title: Completion Period:

Minimum Required Manpower:

Project Manager Welder Carpenter

Project Engineer Mason Painter

General Foreman Tinsmith Helper

Plan: Minimum Required Equipment:

Location: Various Hand Tools

Baguio City Various Power Tools

Item I.D. % of Total Unit Quantity Total Cost

2.96% lot 1.00 305,883.72

1.00 0.26% lot 1.00 26,467.88

2.00 0.11% cu.m 1.89 11,516.78

3.00 0.08% kg 132.64 7,789.86

4.00 1.78% lot 1.00 184,196.75

5.00 9.56% lot 1.00 986,717.34

6.00 0.79% lot 1.00 81,111.38

7.00 12.45% sq.m. 876.51 1,285,855.21

8.00 45.82% lot 1.00 4,731,298.60

9.00 2.96% lot 1.00 305,170.90

10.00 0.22% lot 1.00 22,769.60

11.00 0.46% lot 1.00 47,561.84

12.00 3.36% sq.m 1,478.28 347,219.75

13.00 1.03% sqm 117.37 106,510.00

8,450,069.60

3.94% 407,209.29

2.37% 244,325.58

0.79% 81,441.86

6.31% 651,534.87

1,384,511.60

4.76% 491,729.06

491,729.06

100% 10,326,310.26

Prepared by:

(Firm)

Overhead Expenses 5% of (I-Gen, Reqmts.)

Contingencies 3% of (I-Gen, Reqmts.)

Miscellaneous 1% (I-Gen, Reqmts.)

Contractor's Profit ___% (I-Gen, Reqmts.)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)

CONTRACTOR

II. INDIRECT COST 

Doors and Windows

Steel Works 

Roofing Works

Carpentry Works

Electrical Works

Plumbing Works

Sanitary Works Works

Painting Works

Tile Works

Sub-Total

General Requirements

Earthworks

Concreting Works

Rebar Works

Formworks/Scaffoldings

CONSERVATION & RESTORATION OF GABALDON SCHOOL 

BUILDING

Item Description Remarks

I. DIRECT COST

180 calendar days

(CONSTRUCTION FIRM'S LETTERHEAD)

PROGRAM OF WORKS
CONSERVATION & RESTORATION OF GABALDON SCHOOL BUILDINGS / GAA 2018 (BEFF-GABALDON)

February 2018

PHP 10,326,310.26

PHP 0.00

PHP 10,326,310.26


