
PROJECT  :   CONSERVATION & RESTORATION OF GABALDON SCHOOL BUILDING

SCHOOL    :   MAGSAYSAY ELEMENTARY SCHOOL
LOCATION  :  NEW LUCBAN, BAGUIO CITY

OWNER      :  DEPARTMENT OF EDUCATION

SUBJECT   :  BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS lot 1.00

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard lot 1.00 48,865.12 32,576.74 48,865.12 32,576.74 81,441.86

Safety and Heath lot 1.00 81,441.86 0.00 81,441.86 0.00 81,441.86

Facilities and Equipment for Engineers

A3 Printer,6 Colors (Continuous ink flow system)
set 1.00 25,000.00 0.00 25,000.00 0.00 25,000.00

Desktop Computer

AMD Ryzen 7 1700X upto 3.8GHz

16GB DDR4 Memory

256GB SSD + 1TB HDD

4GB AMD Radeon RX580

Keyboard with wrist pad

Padless Optical Mouse

Compact UPS Battery Backup & Surge 

Protector, 2000VA

22" LCD Monitor,21:9 UltraWide Curved QHD 

IPS Monitor,sRGB over 99%/Color 

Calibrated,USB 3.0 Quick Charge,Height/Tilt 

Adjustable Stand,creen Split 2.0 (PIP Mode)

Sub-total 305,883.72

Earthworks lot 1.00

Removal of Concrete Structures & Obstructions cum 0.79 0.00 500.00 0.00 393.75 393.75

Soil Poisoning li 55.00 330.00 99.00 18,150.00 5,445.00 23,595.00

Gravel Bed,G1 cu.m. 0.95 1,500.00 450.00 1,425.00 427.50 1,852.50

Minor Tools (10% of labor cost) lot 1.00 626.63 0.00 626.63 0.00 626.63

Sub-total 26,467.88

Concreting Works cu.m. 1.89
PWD Ramp,Concrete Pedestal & Plant 

Box,Signage Pedestal cu.m 1.89

Portland Cement bag 18.00 270.00 68.00 4,860.00 1,224.00 6,084.00

Crushed Gravel 1" cu.m 1.89 1,500.00 375.00 2,835.00 708.75 3,543.75

Washed Sand cu.m 0.95 1,400.00 350.00 1,330.00 332.50 1,662.50

Minor Tools (10% of labor cost) lot 1.00 226.53 0.00 226.53 0.00 226.53

Sub-total 11,516.78

Rebar Works kg 132.64

Concrete Pedestal

Deformed Round Bars, Grade 40 kg 132.64          44.60 11.00 5,915.57 1,459.00 7,374.56

G.I. Tie Wire kg 3.00 70.00 18.00 210.00 54.00 264.00

Minor Tools (10% of labor cost) lot 1.00 151.30 0.00 151.30 0.00 151.30

Sub-total 7,789.86

Formworks/Scaffoldings lot 1.00

H-Frame & accessories Rental sets 2,200.00 50.00 15.00 110,000.00 33,000.00 143,000.00

Rough Lumber bd.ft. 600.00 45.00 13.50 27,000.00 8,100.00 35,100.00

CWN, assorted kgs 25.00 75.00 22.50 1,875.00 562.50 2,437.50

Plywood 1/4" pcs 6.00 350.00 105.00 2,100.00 630.00 2,730.00

Minor Tools (10% of labor cost) lot 1.00 929.25 0.00 929.25 0.00 929.25

Sub-total 184,196.75

Doors and Windows lot 1.00

Removal of Existing Windows sets 7.00 0.00 88.76 0.00 621.32 621.32

Removal of Existing Doors sq.m. 35.60 0.00 24.16 0.00 860.10 860.10

0.00 118,000.00

(CONSTRUCTION FIRM)

set 1.00 118,000.00 0.00 118,000.00

DESCRIPTION UNIT QTY
UNIT COST TOTAL COST

GRAND TOTAL



D-1, Panel Door 1.55m x 3.05m complete  with 

2"x6" Door Jamb with Accessories sets 12.00 18,000.00 5,400.00 216,000.00 64,800.00 280,800.00

D-3, Panel Door .9m x 3.05m complete with 2"x6" 

Door Jamb with Accessories sets 1.00 12,000.00 3,600.00 12,000.00 3,600.00 15,600.00

D-3 Flush Door .865m x 1.950m on 150mm 

Wooden Jamb complete with Accessories sets 1.00 3,367.50 1,010.25 3,367.50 1,010.25 4,377.75

Lockset,stainless steel pc 12.00 7,000.00 2,100.00 84,000.00 25,200.00 109,200.00

4''X4" stainless steel butterfly hinge pc 72.00 400.00 120.00 28,800.00 8,640.00 37,440.00

Capiz Type Window  on 2"x4"Analok window 

frames complete with Accessories, see detail sqm 61.00 6,500.00 1,950.00 396,500.00 118,950.00 515,450.00

Minor Tools (10% of labor cost) lot 1.00 22,368.17 0.00 22,368.17 0.00 22,368.17

Sub-total 986,717.34

Steel Works lot 1.00

Security Grilles

12mm Square Bar pcs 99.00 230.00 69.00 22,770.00 6,831.00 29,601.00

4.5mm x 25mm Flat Bar pcs 21.00 225.00 67.50 4,725.00 1,417.50 6,142.50

Welding Rod kgs 4.00 200.00 60.00 800.00 240.00 1,040.00

Red Lead Primer gal 5.00 420.00 126.00 2,100.00 630.00 2,730.00

Hand Rail

Stainless Steel #304  2"diameter pcs 6.00 3,600.00 1,080.00 21,600.00 6,480.00 28,080.00

Welding Rod (stainless) kgs 1.00 285.00 85.50 285.00 85.50 370.50

Marker

Plain G.I. Flat Sheet 0.50mm pc 1.00 586.00 175.80 586.00 175.80 761.80

100mm G.I. Pipe, S-40 pc 2.00 3,850.00 1,155.00 7,700.00 2,310.00 10,010.00

Red Lead Primer gal 1.00 420.00 126.00 420.00 126.00 546.00

Minor Tools (10% of labor cost) lot 1.00 1,829.58 0.00 1,829.58 0.00 1,829.58

Sub-total 81,111.38

Roofing Works (100%) sq.m. 876.51

Removal of Roofing Sheets lm 876.51 0.00 7.50 0.00 6,573.83 6,573.83

Removal of Ridge Roll pc 26.00 0.00 15.00 0.00 390.00 390.00

Removal of Flashing pc 40.00 0.00 15.00 0.00 600.00 600.00

Removal of Gutter pc 47.00 0.00 15.00 0.00 705.00 705.00

Removal of Valley Gutter pc 9.00 0.00 15.00 0.00 135.00 135.00

Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.5mm thk
lm

876.51 780.00 234.00 683,677.80 205,103.34 888,781.14

Ridge Roll, Pre-Painted, Ordinary, 0.610m x 

2.440m x 0.6mm thk pc 26.00 540.00 162.00 14,040.00 4,212.00 18,252.00

Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m 

x 0.4mm thk pc 40.00 770.00 231.00 30,800.00 9,240.00 40,040.00
Gutter,0.50mm thick, Pre-Painted, see attached 

design pc 47.00 770.00 231.00 36,190.00 10,857.00 47,047.00

Valley Gutter, Pre-Painted, Ordinary, 0.610m x 

2.440m x 0.6mm thk pc 9.00 600.00 150.00 5,400.00 1,350.00 6,750.00

Teckscrew 2-1/2" pc 6,000.00 3.00 0.90 18,000.00 5,400.00 23,400.00

Blind Rivets pc 870.00 2.50 0.75 2,175.00 652.50 2,827.50

Steel Matting, 3.2mmx50mmx50mm (4'x8') pcs 278.00 460.00 138.00 127,880.00 38,364.00 166,244.00

5mm Double sided Aluminum Insulator x 50m roll 16.00 2,200.00 660.00 35,200.00 10,560.00 45,760.00

Gutter holder, see attached design pc 120.00 40.00 12.00 4,800.00 1,440.00 6,240.00

Roof Sealant L 8.00 239.80 71.94 1,918.40 575.52 2,493.92

Minor Tools (10% of labor cost) lot 1.00 29,615.82 0.00 29,615.82 0.00 29,615.82

Sub-total 1,285,855.21

Carpentry Works lot 1.00

Dismantling Works

Removal of Wooden Truss bd.ft 1,235.20 0.00 4.00 0.00 4,940.80 4,940.80
Removal of Purlins ,Ceiling Joists,Ridge 

Board,Girt bd.ft
4,741.75 0.00 4.00 0.00 18,967.02 18,967.02

Removal of Floor Joists, Beams , Girders bd.ft 1,054.72 0.00 4.00 0.00 4,218.88 4,218.88

Removal of Wall Studs bd.ft 3,128.00 0.00 5.00 0.00 15,640.00 15,640.00

Removal of Wooden Baluster bd.ft 468.53          0.00 5.00 0.00 2,342.64 2,342.64

Removal of T&G (Floor) bd.ft 3,712.82 0.00 5.00 0.00 18,564.09 18,564.09

Removal of Exterior and Interior Ceiling bd.ft 6,939.20       0.00 5.00 0.00 34,696.00 34,696.00

Removal of Exterior Wall,Interior Wall & Existing 

Partitions
bdft

5,012.07       0.00 5.00 0.00 25,060.37 25,060.37

Interior Flooring Replacements

T&G 1"x4" bd.ft 3,341.54 105.00 31.50 350,861.23 105,258.37 456,119.60

Finishing Nails kg 120.00 80.00 24.00 9,600.00 2,880.00 12,480.00

Wood Filler qrt. 10.00 100.00 30.00 1,000.00 300.00 1,300.00



Interior and Exterior Ceiling Replacements

1"x6" V-Cut Sidings,Kiln Dried Tanguile bd.ft 5,898.32 145.00 43.50 855,256.40 256,576.92 1,111,833.32

Finishing Nails kg 211.00 80.00 24.00 16,880.00 5,064.00 21,944.00

Exterior Walls Replacements

1"x6" V-Cut Sidings,Kiln Dried Tanguile bd.ft. 5,012.07       145.00 43.50 726,750.74 218,025.22 944,775.96

Finishing Nails kg 180.00 80.00 24.00 14,400.00 4,320.00 18,720.00

Wooden Fascia Board Replacements @ roof 

Fascia Board, Fiber Cement 10"x12' pc 48.00 540.00 162.00 25,920.00 7,776.00 33,696.00

Common Wire Nails kg 1.00 75.00 22.50 75.00 22.50 97.50

New Interior walls (double walling)w/ groove sq.m. 739.14
S4S Kiln Dried, Tanguile bdft 5,877.40       90.00 27.00 528,965.85 158,689.76 687,655.61

Common Wire Nails kg 118.00 75.00 22.50 8,850.00 2,655.00 11,505.00

New Partition Wall  (Fixed)

S4S Kiln Dried, Tanguile with Clerestory and Fixed 

Callado,with Termite Protection and Paint Finish
bdft 782.96          90.00 27.00

70,466.69 21,140.01 91,606.69

Wall with Callado,Tanguile,Verify Actual bdft 366.00          90.00 27.00 32,940.00 9,882.00 42,822.00

Finishing Nails kg 28.00 80.00 24.00 2,240.00 672.00 2,912.00

New Partition Wall  (Accordion Type)

S4S Kiln Dried, Tanguile with Clerestory and Fixed 

Callado,with Termite Protection and Paint Finish

bdft 782.96          90.00 27.00

70,466.69 21,140.01 91,606.69

Piano Hinge mts 50.00 100.00 30.00 5,000.00 1,500.00 6,500.00

Wall with Callado,Tanguile Kiln Dried,Verify Actual
bdft

183.00          90.00 27.00 16,470.00 4,941.00 21,411.00

S4S Kiln Dried, Tanguile bdft 15.00 90.00 27.00 1,350.00 405.00 1,755.00

Common Wire Nails kg 4.00 75.00 22.50 300.00 90.00 390.00

Finishing Nails kg 16.00 80.00 24.00 1,280.00 384.00 1,664.00

Toilet and Bath Wall and Flooring

Good Lumber bdft 497.33          45.00 13.50 22,380.00 6,714.00 29,094.00

Common Wire Nails kg 10.00 75.00 22.96 750.00 229.60 979.60

Plywood, Marine 3/4" x 4' x 8' pc 4.00 1,400.00 420.00 5,600.00 1,680.00 7,280.00

Wiremesh,Chicken sqm 2.00 150.00 52.50 300.00 105.00 405.00

L 25 x 25 x 3mm kg 20.00 35.16 10.55 703.27 210.98 914.25

Flat Bar 1" x 1/4" kg 5.80 35.16 12.31 203.81 71.33 275.14

 Waterproof Tape 4" x 5" sqm 1.94 160.00 56.00 310.40 108.64 419.04Machine Bolts with Std. Nuts and Washers, 1/2" x  

7" pc 24.00 12.00 4.20 288.00 100.80 388.80

Other Wood Replacements 

Truss Members (Top/Bottom Chords) bd.ft 1,235.20       

Wooden Posts bd.ft 1,022.14       

Purlins,Ridge Board,Girt bd.ft 5,180.27       

Interior Ceiling Joists bd.ft 1,593.67       

Floor Joist, Beams ,Girders&Solid Bridging bd.ft 738.30          

Double wall studs 2"x3" Rough lumber  Hardwood 
bd.ft

3,128.00       

Rough Lumber (Hard wood) bd.ft 12,897.58 45.00 13.50 580,391.00 174,117.30 754,508.29

Common Wire Nails kg 233.00 75.00 26.25 17,475.00 6,116.25 23,591.25

Wood Preservative L 35.00 900.00 270.90 31,500.00 9,481.50 40,981.50

Cornices/Mouldings bd.ft 70.00

Baseboards bd.ft 300.09

Wooden Balluster bd.ft 468.53          

S4S Lumber, Kiln Dried, Tanguile bd.ft 838.62 90.00 27.00 75,475.43 22,642.63 98,118.05

Common Wire Nails kg 16.00 75.00 22.50 1,200.00 360.00 1,560.00

Others

Ceiling Vent 1" x 12" x 4' with Screen pc 16.00 245.00 73.50 3,920.00 1,176.00 5,096.00

Blackboard sq.m. 40.32

Rough Lumber, Sun Dried, Tanguile bd.ft 257.00 54.00 16.20 13,878.00 4,163.40 18,041.40

Lawanit, 1/4" thk pc 14.00 280.00 84.00 3,920.00 1,176.00 5,096.00

Finishing Nails kg 1.00 70.00 21.70 70.00 21.70 91.70

Common Wire Nails kg 4.782 80.00 24.00 382.56 114.77 497.33

Minor Tools (5% of labor cost) lot 1.00 58,737.07 0.00 58,737.07 0.00 58,737.07

Sub-total 4,731,298.60



Electrical Works lot 1.00

Roughing-ins

Electrical Conduit uPVC, 15mmØ pc 80.00 80.00 20.00 6,400.00 1,600.00 8,000.00

Junction Box, 4" x 4" pc 50.00 25.00 6.00 1,250.00 300.00 1,550.00

Utility Box, 2" x 4" pc 31.00 22.00 6.00 682.00 186.00 868.00

Wires & Fixtures

3.5 mm2 THW Wire, Stranded m 480.00 24.33 7.30 11,678.40 3,503.52 15,181.92

Duplex C.O. with Plate pc 28.00 475.00 142.50 13,300.00 3,990.00 17,290.00

2-Gang Switch with Plate pc 15.00 285.00 85.50 4,275.00 1,282.50 5,557.50

1-Gang Switch with Plate pc 2.00 220.00 66.00 440.00 132.00 572.00

2-80W PL on 300mm diam. Reflectorized Bowl 

Type Housing
pc 42.00 3,000.00 900.00 126,000.00 37,800.00 163,800.00

300mm dia. Globe diffuser w/ metal hanger set 3.00 4,000.00 1,200.00 12,000.00 3,600.00 15,600.00

Ceiling Fan Rotor Type set 14.00 3,000.00 900.00 42,000.00 12,600.00 54,600.00

RSC 20mmØ pc 2.00 765.00 229.50 1,530.00 459.00 1,989.00

1/2" GI pipe schedule 20 pc 26.00 385.00 115.50 10,010.00 3,003.00 13,013.00

Electrical Tape pc 5.00 45.00 14.34 225.00 71.71 296.71

Minor Tools (10% of labor cost) lot 1.00 6,852.77 0.00 6,852.77 0.00 6,852.77

Sub-total 305,170.90

Plumbing Works lot 1.00

PP-R Pipe 1/2"Ø pc 7.00 340.00 102.00 2,380.00 714.00 3,094.00

1/2" PPR Elbow pc 4.00 14.00 4.20 56.00 16.80 72.80

PP-R Tee, 1" x 1/2"Ø pc 4.00 17.00 5.10 68.00 20.40 88.40

PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

1/2" Male Adaptor pc 8.00 14.00 4.20 112.00 33.60 145.60

Teflon Tape roll 17.00 12.00 3.60 204.00 61.20 265.20

Water Closet 1.6gpf with Accessories pc 1.00 7,500.00 2,250.00 7,500.00 2,250.00 9,750.00 Wall Mount Sink Porcelain Ceramic Corner Basin 

w/ Faucet, White pc 1.00 6,500.00 1,950.00 6,500.00 1,950.00 8,450.00

1 1/2" PVC P-Trap for Sink pc 1.00 66.00 19.80 66.00 19.80 85.80

Mirror sqft 1.50 100.00 30.00 150.00 45.00 195.00

Minor Tools (10% of labor cost) lot 1.00 513.60 0.00 513.60 0.00 513.60

Sub-total 22,769.60

Sanitary Works lot 1.00

uPVC Sanitary Pipe 4"Ø pc 4.00 720.00 216.00 2,880.00 864.00 3,744.00

uPVC Sanitary Pipe 3"Ø pcs 50.00 540.00 126.00 27,000.00 6,300.00 33,300.00

uPVC Sanitary Pipe 2"Ø pc 3.00 255.00 63.00 765.00 189.00 954.00

3" PVC 90 degree elbow Orange pcs 46.00 100.00 30.00 4,600.00 1,380.00 5,980.00

2" x 90 deg. Bend pc 4.00 26.00 7.80 104.00 31.20 135.20

4" x 90 deg. Bend pc 1.00 82.00 24.60 82.00 24.60 106.60

4" x 45 deg. Bend pc 3.00 82.00 24.60 246.00 73.80 319.80

3" x 45 deg. Bend pc 1.00 47.00 14.10 47.00 14.10 61.10

2" x 2" Tee pc 2.00 36.00 10.80 72.00 21.60 93.60

4" x 4" Tee pc 3.00 138.00 41.40 414.00 124.20 538.20

4" x 2" Wye pc 3.00 97.00 29.10 291.00 87.30 378.30

2" P - Trap pc 1.00 66.00 19.80 66.00 19.80 85.80

4" PVC Clean Out pc 1.00 350.00 105.00 350.00 105.00 455.00

2" PVC P-Trap for Sink pc 1.00 66.00 19.80 66.00 19.80 85.80

PVC Solvent Cement can 3.00 100.00 30.00 300.00 90.00 390.00

Minor Tools (10% of labor cost) lot 1.00 934.44 0.00 934.44 0.00 934.44

Sub-total 47,561.84

Painting Works sq.m. 1793.9414   

Wood surfaces sq.m 1,478.28

Enamel, Flatwall gal 74.00 485.00 145.50 35,890.00 10,767.00 46,657.00

Glazing Putty gal 74.00 745.00 223.50 55,130.00 16,539.00 71,669.00

Enamel, Semi Gloss gal 74.00 585.00 175.50 43,290.00 12,987.00 56,277.00

Paint Thinner gal 56.00 320.00 96.00 17,920.00 5,376.00 23,296.00

Sand Paper #100 pc 450.00 14.25 4.00 6,412.50 1,800.00 8,212.50

Signages & Exhibits sq.m 0.66

Quick-Dry Enamel Paint gal 1.00 615.00 184.50 615.00 184.50 799.50

T&G Floor Surfaces sq.m. 315.00

Wood Bleach No. 1 & 2 gal 22.00 150.00 45.00 3,300.00 990.00 4,290.00

Oil Wood Stain - 2 coats gal 53.00 600.00 180.00 31,800.00 9,540.00 41,340.00

Hi-Solid Sanding Sealer - 1 Coat gal 14.00 820.00 246.00 11,480.00 3,444.00 14,924.00

Polyurethane Top Coat - 3 Coats gal 42.00 950.00 285.00 39,900.00 11,970.00 51,870.00

Tinting Color gal 5.00 600.00 150.00 3,000.00 750.00 3,750.00

Paint Brush 2" pc 45.00 45.00 11.00 2,025.00 495.00 2,520.00

Paint Brush 4" pc 65.00 85.00 21.00 5,525.00 1,365.00 6,890.00

Roller Brush 7" pc 5.00 90.00 23.00 450.00 115.00 565.00



Sand Paper #100 pc 350.00 14.25 4.00 4,987.50 1,400.00 6,387.50

Minor Tools (10% of labor cost) lot 1.00 7,772.25 0.00 7,772.25 0.00 7,772.25

Sub-total 347,219.75

Tile Works sq.m. 117.37

T&B Wall sqm 1.73

Glazed Wall Tiles 20cm x 20cm pcs 45.00 38.00 10.00 1,710.00 450.00 2,160.00

Tile Adhesive 25 kg/bag bag 1.00 285.00 10.00 285.00 10.00 295.00

Tile Grout 2 kg/bag bag 1.00 45.00 10.00 45.00 10.00 55.00

T&B Flooring sqm 1.94

Unglazed Floor Tiles 20cm x 20cm pcs 52.00 38.00 10.00 1,976.00 520.00 2,496.00

Tile Adhesive 25 kg/bag bag 1.00 285.00 10.00 285.00 10.00 295.00

Tile Grout 2 kg/bag bag 1.00 45.00 10.00 45.00 10.00 55.00

Hallway sq.m. 113.70

Chipping of Concrete Hallway sqm 113.70 0.00 100.00 0.00 11,370.00 11,370.00

Granito Tiles 60cm x 60cm pcs 326.00 240.00 10.00 78,240.00 3,260.00 81,500.00

Tile Adhesive 25 kg/bag bag 21.00 285.00 10.00 5,985.00 210.00 6,195.00

Tile Grout 2 kg/bag bag 9.00 45.00 10.00 405.00 90.00 495.00

Minor Tools (10% of labor cost) lot 1.00 1,594.00 0.00 1,594.00 0.00 1,594.00

Sub-total  106,510.00

I. DIRECT COST 8,450,069.60

II. INDIRECT COST ___% of (I-General 

Requirements) 1,384,511.60

III. TAX 5% of (II+III) 491,729.06

10,326,310.26

Prepared by:

(Firm)

IV. TOTAL CONSTRUCTION COST (I+II+III)

CONTRACTOR


