
School: Date:
Budget Allocation:

School ID: 136416 EAO:
Region: CAR Approved Budget for Contract:
Division: BAGUIO CITY Completion Period:
Project Title: Minimum Required Manpower:

5. Carpenter
3. Foreman 6. Steelman
4. Mason 7. Laborer

Plan: Minimum Required Equipment:
Location: SAN VICENTE, BAGUIO CITY Various Hand Tools

Various Power Tools

Item I.D.
% of 
Total Unit Quantity Total Cost

A. lot 1.00            
B. lot 1.00            
C. kg 11,635.23   
D. cu.m. 93.56          
E. Grouted Riprap cu.m. 698.04        

100%

Prepared:

(SIGNATURE OVER PRINTED NAME)

Construction Firm

PHP 5,182,464.79

III. TAX 5% of (I+II)
Sub-Total

IV. TOTAL CONSTRUCTION COST (I+II+III)

II. INDIRECT COST __% of (I-Gen Req)
Overhead Expenses (8%)
Contingencies (3%)
Miscellaneous (1%)
Contractor's Profit (__%)
Sub-Total

Rebar Works (Grade 40)
Concreting Works (Class A @ 3000 psi)

Sub-total

I. Direct Cost
General Requirements
Earthworks

PHP 0.00

120 CALENDAR DAYS

CY 2018 QUICK RESPONSE FUND (BATCH 2), REPAIR/ 
REHABILITATION/ REPLACEMENT OF CLASSROOMS - 

CONSTRUCTION OF SLOPE PROTECTION

1. Project Engineer
2. Materials Engineer

Item Description Remarks

PROGRAM OF WORKS
CY 2018 QUICK RESPONSE FUND (BATCH 2), REPAIR/REHABILITATION/REPLACEMENT OF CLASSROOMS

SAN VICENTE ELEMENTARY SCHOOL
October 2018

PHP 5,182,464.79

(CONSTRUCTION FIRM'S LETTERHEAD)


