
PROJECT  : REPAIR/REHABILITATION OF CLASSROOMS

SCHOOL: SAN VICENTE ELEMENTARY SCHOOL

LOCATION :  SAN VICENTE, BAGUIO CITY

OWNER    :  DEPARTMENT OF EDUCATION

SUBJECT  : BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

I GENERAL REQUIREMENTS

Mobilization/Temporary Structures, Utilities and 
Services/Demobilization lot 1.00 0.00 0.00 0.00 0.00 0.00

Safety and Health lot 1.00 45,135.41 0.00 45,135.41 0.00 45,135.41

Sub-total 45,135.41

Building No. 1 DepED Modified School Building  2STY 6 CL (7.5M X 6M) 

6.00 Doors and Windows lot 1.00

6.01 Removal of Door with Jamb set 3.00 0.00 100.00 0.00 300.00 300.00

6.02 Removal of Window with Jamb sq.m 21.06 0.00 35.00 0.00 737.10 737.10

Refurbishment of Door set 3.00 4,000.00 1,400.00 12,000.00 4,200.00 16,200.00

6.03
D-1, Panel Door 0.90m x 2.10m on 150mm Wooden 
Jamb complete with Accessories (lever type door 
knob)

set 3.00 13,500.00 4,725.00 40,500.00 14,175.00 54,675.00

6.04
D-2 Flush Door 0.90m x 2.10m on 150mm Wooden 
Jamb complete with Accessories (lever type door 
knob)

set 2.00 3,800.00 1,330.00 7,600.00 2,660.00 10,260.00

6.07
W - 1, ( 1.6  x 1.2 m) Analok Frame Windowcomplete 
with Accessories

sqm 28.80 3,200.00 1,120.00 92,160.00 32,256.00 124,416.00

6.08
W - 2, ( 1.05  x 1.2 m) Analok Frame Window 
complete with Accessories

sqm 7.56 3,200.00 1,120.00 24,192.00 8,467.20 32,659.20

6.26 Security Grilles - 1.60m x 1.20m set 15.00 4,027.94 1,410.00 60,419.17 21,150.00 81,569.17

6.26 Security Grilles - 1.05m x 1.20m set 6.00 2,323.81 814.00 13,942.89 4,884.00 18,826.89

Equipments/Tools (10% of labor cost) lot 1.00 8,882.93 0.00 8,882.93 0.00 8,882.93

Sub-total 348,526.29

8.00 Roofing Works lot 1.00

8.01 Removal of Roofing Sheets sq.m 141.05 0.00 7.50       0.00 1,057.88 1,057.88

8.02 Removal of Ridge Roll pc 10.00 0.00 15.00     0.00 150.00 150.00

8.03 Removal of Flashing pc 28.00 0.00 15.00     0.00 420.00 420.00

8.04 Removal of Gutter pc 20.00 0.00 15.00     0.00 300.00 300.00

8.05 Removal of Fascia Board pc 16.00 0.00 23.50     0.00 376.00 376.00

8.16
Long-Span Roofing, Corrugated, Pre-Painted, 
1220mm x  0.4mm thk

m 154.70 780.00 23.50     120,666.00 3,635.45 124,301.45

8.22
Gutter, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk

pc 20.00 770.00 23.50     15,400.00 470.00 15,870.00

8.19
Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk

pc 28.00 770.00 23.50     21,560.00 658.00 22,218.00

GRAND TOTAL
I.D. 
NO

DESCRIPTION UNIT QTY
UNIT COST TOTAL COST

(CONSTRUCTION FIRM'S LETTERHEAD)

DETAILED ESTIMATES



8.17
Ridge Roll, Pre-Painted, Ordinary, 0.610m x 2.440m 
x 0.5mm thk

pc 10.00 770.00 23.50     7,700.00 235.00 7,935.00

8.35 Teckscrew 2-1/2" pc 1,600.00 2.00 1.00 3,200.00 1,600.00 4,800.00

8.36 Roof Sealant L 6.00 300.00 23.50     1,800.00 141.00 1,941.00

8.37 Blind Rivets pc 630.00 1.35 23.50     850.50 14,805.00 15,655.50

Equipments/Tools (10% of labor cost) lot 1.00 2,384.83 0.00 2,384.83 0.00 2,384.83

Sub-total 197,409.66

9.00 Carpentry Works lot 1.00

Interior ceiling sq.m 255.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 1,700.00 45.00 16.00 76,500.00 27,200.00 103,700.00

9.01 Removal of Ceiling sq.m 255.00 0.00 8.00 0.00 2,040.00 2,040.00

9.06 Plywood, Marine 1/4" x 4' x 8' pc 80.00 410.00 144.00 32,800.00 11,520.00 44,320.00

9.22 Finishing Nails kg 7.00 80.00 28.00 560.00 196.00 756.00

9.23 Common Wire Nails kg 20.00 75.00 27.00 1,500.00 540.00 2,040.00

9.24 Concrete Nails kg 7.00 80.00 28.00 560.00 196.00 756.00

9.35 Removal of Wooden Purlins bd.ft 500.00 0.00 5.00 0.00 2,500.00 2,500.00

9.42 Wood Preservative, Brown L 11.00 900.00 315.00 9,900.00 3,465.00 13,365.00

Exterior ceiling sq.m 57.40 0.00 0.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 750.00 45.00 16.00 33,750.00 12,000.00 45,750.00

9.01 Removal of Ceiling sq.m 52.71 0.00 8.00 0.00 421.68 421.68

9.06 Plywood, Marine 1/4" x 4' x 8' pc 20.00 410.00 144.00 8,200.00 2,880.00 11,080.00

9.22 Finishing Nails kg 2.00 80.00 28.00 160.00 56.00 216.00

9.23 Common Wire Nails kg 7.00 75.00 27.00 525.00 189.00 714.00

9.24 Concrete Nails kg 2.00 80.00 28.00 160.00 56.00 216.00

9.35 Removal of Wooden Purlins bd.ft 230.00 0.00 5.00 0.00 1,150.00 1,150.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

9.15 Ceiling Vent 1" x 12" x 4' with Screen pc 6.00 245.00 86.00 1,470.00 516.00 1,986.00

9.16 Fascia Board,Wooden bd.ft 175.00 45.00 16.00 7,875.00 2,800.00 10,675.00

Second Floor T&G Flooring 0.00 0.00

9.22 Finishing Nails kg. 4.00 80.00 28.00 320.00 112.00 432.00

9.25 Removal of T&G bd.ft. 1047 0.00 7.00 0.00 7,329.00 7,329.00

9.26 T&G 3/4" x 4" ft. 4392 35.00 12.25 153,720.00 53,802.00 207,522.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

Wooden Truss 0.00 0.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 648.00 45.00 16.00 29,160.00 10,368.00 39,528.00

9.34 Removal of Wooden Truss bd.ft. 168.00 0.00 6.00 0.00 1,008.00 1,008.00

9.42 Wood Preservative, Brown L 5.00 900.00 315.00 4,500.00 1,575.00 6,075.00

Blackboards sq.m 51.84 0.00 0.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 50.00 45.00 16.00 2,250.00 800.00 3,050.00

9.43 Lawanit, 1/4" thk pc 18.00 280.00 98.00 5,040.00 1,764.00 6,804.00

9.22 Finishing Nails kg 3.00 80.00 28.00 240.00 84.00 324.00

9.23 Common Wire Nails kg 3.00 75.00 27.00 225.00 81.00 306.00

9.24 Concrete Nails kg 1.00 80.00 28.00 80.00 28.00 108.00

Equipments/Tools (10% of labor cost) lot 1.00 14,656.67 0.00 14,656.67 0.00 14,656.67

Sub-total 536,118.35

10.00 Electrical Works lot 1.00

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 50.00 109.00 39.00 5,450.00 1,950.00 7,400.00

10.07 RSC 25mmØ pc 1.00 175.00 62.00 175.00 62.00 237.00

10.36 Entrance Cap  25mm dia. pc 1.00 65.00 23.00 65.00 23.00 88.00



10.16 Junction Box, 4" x 4" G.I. pc 18.00 65.00 23.00 1,170.00 414.00 1,584.00

10.17 Utility Box, 2" x 4" G.I. pc 6.00 50.00 18.00 300.00 108.00 408.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 53.00 150.00 53.00 203.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 1,500.00 27.00 10.00 40,500.00 15,000.00 55,500.00

10.14 14.0 mm2 THW Wire, Stranded m 10.00 104.00 37.00 1,040.00 370.00 1,410.00

10.28 Duplex C.O. with Plate pc 22.00 109.00 39.00 2,398.00 858.00 3,256.00

10.23 Single Switch with Plate pc 2.00 25.00 9.00 50.00 18.00 68.00

10.24 2-Gang Switch with Plate pc 4.00 153.00 54.00 612.00 216.00 828.00

10.25 3-Gang Switch with Plate pc 5.00 208.00 73.00
1,040.00 365.00

1,405.00

10.20 FL 2 x 40W Recessed Type with Luminare 24" x 48" set 33.00 2,600.00     910.00 85,800.00 30,030.00 115,830.00

10.19 FL 1 x 40W Recessed Type with Luminare 6" x 48" set 3.00 1,200.00     420.00 3,600.00 1,260.00 4,860.00

10.53 LED Bulb 12W set 3.00 280.00 98.00 840.00 294.00 1,134.00

10.33 Ceiling Receptacle 3-1/2"Ø pc 3.00 45.00 16.00 135.00 48.00 183.00

10.50 Panel Box, Flush Type, 12 Branches set 1.00 6,028.00 2,110.00 6,028.00 2,110.00 8,138.00

10.43 Circuit Breaker, 100A 2P set 1.00 1,997.00 699.00 1,997.00 699.00 2,696.00

10.38 Circuit Breaker, 20A 2P set 4.00 945.00 331.00 3,780.00 1,324.00 5,104.00

10.58 Electrical Tape pc 9.00 45.00 16.00 405.00 144.00 549.00

Equipments/Tools (10% of labor cost) lot 1.00 5,534.60 0.00 5,534.60 0.00 5,534.60

Sub-total 216,415.60

12.00 Sanitary Works lot 1.00

12.05 PVC Pipe 3"Ø pc 18.00 540.00 189.00 9,720.00 3,402.00 13,122.00

12.33 PVC Cement can 150.00        5.00 2.00 750.00 300.00 1,050.00

Equipments/Tools (10% of labor cost) lot 1.00 370.20 0.00 370.20 0.00 370.20

Sub-total 14,542.20

13.00 Painting Works sq.m. 0.00

Concrete surfaces sq.m 0.00

13.01 Latex, Flat gal 41.00 470.00 165.00 19,270.00 6,765.00 26,035.00

13.02 Latex, Semi Gloss gal 82.00 575.00 202.00 47,150.00 16,564.00 63,714.00

13.15 Glazing Putty gal 33.00 745.00 170.00 24,585.00 5,610.00 30,195.00

13.20 Acri Color qrt 30.00 181.50 64.00 5,445.00 1,920.00 7,365.00

Wood surfaces sq.m 0.00 0.00 0.00

13.04 Enamel, Flatwall gal 18.00 485.00 170.00 8,730.00 3,060.00 11,790.00

13.15 Glazing Putty gal 14.00 745.00 261.00 10,430.00 3,654.00 14,084.00

13.05 Enamel, Semi Gloss gal 36.00 585.00 205.00 21,060.00 7,380.00 28,440.00

13.16 Paint Thinner gal 5.00 320.00 112.00 1,600.00 560.00 2,160.00

13.38 Paint Brush 4" pc 5.00 70.00 25.00 350.00 125.00 475.00

13.40 Baby Roller pc 2.00 150.00 53.00 300.00 106.00 406.00

Equipments/Tools (10% of labor cost) lot 1.00 4,574.40 0.00 4,574.40 0.00 4,574.40

Sub-total  189,238.40

14.00 Tile Works sq.m. 153.00

Flooring

Chipping of Concrete sq.m. 153.00 0.00 300.00 0.00 45,900.00 45,900.00

14.01 Unglazed Floor Tiles 40cm x 40cm pc 1,052.00 60.00 21.00 63,120.00 22,092.00 85,212.00

14.16 Tile Adhesive 25 kg/bag bag 39.00 285.00 100.00 11,115.00 3,900.00 15,015.00

14.15 Tile Grout 5 kg/bag bag 19.00 150.00 53.00 2,850.00 1,007.00 3,857.00

Equipments/Tools (10% of labor cost) lot 1.00 7,289.90 0.00 7,289.90 0.00 7,289.90

Sub-total 157,273.90



Building No. 2 DepEd Carino Building  2STY 6CL (6M X 8M)

1.00 Earth Works cu.m. 14.00

1.02 Structural Excavation cu.m. 14.00 0.00 300.00 0.00 4,200.00 4,200.00

1.03 Backfilling and Compaction cu.m. 2.00 0.00 150.00 0.00 300.00 300.00

1.04 Gravel Bedding G-1 cu.m. 1.50 1,200.00 420.00 1,800.00 630.00 2,430.00

Equipments/Tools (10% of labor cost) lot 1.00 513.00 0.00 513.00 0.00 513.00

Sub-total 7,443.00

2.00 Concreting Works cu.m. 2.00

2.01 Portland Cement bags 18.00 265.00 55.00 4,770.00 990.00 5,760.00

2.02 Crushed Gravel 3/4" cu.m. 2.00 1,200.00 170.00 2,400.00 340.00 2,740.00

2.03 Washed Sand cu.m. 1.00 1,200.00 150.00 1,200.00 150.00 1,350.00

Equipments/Tools (10% of labor cost) lot 1.00 148.00 0.00 148.00 0.00 148.00

Sub-total 9,998.00

3.00 Rebar Works kg 73.92

3.01 Deformed Round Bars, Grade 40 kg 73.92 45.00 15.75 3,326.40 1,164.24 4,490.64

3.02 G.I. Tie Wire kg 53.28 80.00 28.00 4,262.40 1,491.84 5,754.24

Equipments/Tools (10% of labor cost) lot 1.00 265.61 0.00 265.61 0.00 265.61

Sub-total 10,510.49

4.00 Formworks lot 1.00

4.01 Coco Lumber bd.ft. 50.00 45.00 15.75 2,250.00 787.50 3,037.50

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 350.00 122.50 1,050.00 367.50 1,417.50

4.04 CWN, Assorted kg 3.00 75.00 26.25 225.00 78.75 303.75

Equipments/Tools (10% of labor cost) lot 1.00 123.38 0.00 123.38 0.00 123.38

Sub-total 4,882.13

5.00 Masonry Works sq.m. 1.00

5.01 Demolition of Masonry Wall sq.m. 1.00 0.00 380.00 0.00 380.00 380.00

5.02 Portland Cement bags 5.00 265.00 55.00 1,325.00 275.00 1,600.00

5.03 Washed Sand cu.m. 2.00 1,200.00 180.00 2,400.00 360.00 2,760.00

Equipments/Tools (10% of labor cost) lot 1.00 101.50 0.00 101.50 0.00 101.50

Sub-total 4,841.50

6.00 Doors and Windows lot 1.00

6.01 Removal of Door with Jamb set 6.00 0.00 89.00 0.00 534.00 534.00

6.02 Removal of Window with Jamb sq.m 54.00 0.00 25.00 0.00 1,350.00 1,350.00

6.03
D-1, Panel Door 0.90m x 2.10m on 150mm Wooden 
Jamb complete with Accessories (lever type door 
knob)

set 6.00 13,500.00 4,725.00
81,000.00 28,350.00

109,350.00

W - 1, ( 2.15 x 1.2 m) Analok Window with complete 
Accessories

sq.m. 46.44 3,200.00 1,120.00
148,608.00 52,012.80

200,620.80

W - 2, ( 1.05  x 1.2 m)  Analok Window with complete 
Accessories

sq.m. 7.56 3,200.00 1,120.00
24,192.00 8,467.20

32,659.20

W-3, (0.60 x 0.60 m) Analok Window with complete 
Accessories

sq.m. 0.72 3,200.00 1,120.00
2,304.00 806.40

3,110.40

6.25 Security Grilles -2.15 X 1.20m set 18.00 4,020.95 1,408.00 72,377.14 25,344.00 97,721.14

6.26 Security Grilles -1.050 X 1.20m set 6.00 2,323.81 814.00 13,942.89 4,884.00 18,826.89

Equipments/Tools (10% of labor cost) lot 1.00 12,174.84 0.00 12,174.84 0.00 12,174.84

Sub-total 476,347.27



7.00 Steel Works kg 456.00

7.13 L 50 x 50 x 5mm kg 456.00 51.00 18.00 23,256.00 8,208.00 31,464.00

4.46 Welding Rod kg 10.00 200.00 70.00 2,000.00 700.00 2,700.00

Equipments/Tools (10% of labor cost) lot 1.00 890.80 0.00 890.80 0.00 890.80

Sub-total 35,054.80

8.00 Roofing Works lot 1.00

8.01 Removal of Roofing Sheets sq.m 277.40 0.00 7.50 0.00 2,080.50 2,080.50

8.02 Removal of Ridge Roll pc 13.00 0.00 15.00 0.00 195.00 195.00

8.03 Removal of Flashing pc 8.00 0.00 15.00 0.00 120.00 120.00

8.04 Removal of Gutter pc 26.00 0.00 15.00 0.00 390.00 390.00

8.05 Removal of Fascia Board pc 34.00 0.00 23.50 0.00 799.00 799.00

8.16
Long-Span Roofing, Corrugated, Pre-Painted, 
1220mm x  0.5mm thk m 280.00 780.00 273.00 218,400.00 76,440.00 294,840.00

8.22
Gutter, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk pc 26.00 770.00 270.00 20,020.00 7,020.00 27,040.00

8.19
Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk pc 8.00 770.00 270.00 6,160.00 2,160.00 8,320.00

8.17
Ridge Roll, Pre-Painted, Ordinary, 0.610m x 2.440m 
x 0.5mm thk pc 13.00 770.00 270.00 10,010.00 3,510.00 13,520.00

8.35 Teckscrew 2-1/2" pc 1,600.00 2.00 1.00 3,200.00 1,600.00 4,800.00

8.36 Roof Sealant L 2.00 300.00 105.00 600.00 210.00 810.00

8.37 Blind Rivets pc 500.00 1.35 1.00 675.00 500.00 1,175.00

Equipments/Tools (10% of labor cost) lot 1.00 9,502.45 0.00 9,502.45 0.00 9,502.45

Sub-total 363,591.95

9.00 Carpentry Works bd.ft. 3,081.00

Interior ceiling sq.m 168.00

9.01 Removal of Ceiling sq.m 168.00 0.00 15.00 0.00 2,520.00 2,520.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 768.00 45.00 16.00 34,560.00 12,288.00 46,848.00

9.02 Plywood, Marine 1/4" x 4' x 8' pc 62.00 410.00 144.00 25,420.00 8,928.00 34,348.00

9.22 Finishing Nails kg 8.00 80.00 28.00 640.00 224.00 864.00

9.23 Common Wire Nails kg 7.00 75.00 27.00 525.00 189.00 714.00

9.24 Concrete Nails kg 3.00 80.00 28.00 240.00 84.00 324.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

Exterior ceiling sq.m 85.26

9.01 Removal of Ceiling sq.m 85.26 0.00 15.00 0.00 1,278.90 1,278.90

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 390.00 45.00 16.00 17,550.00 6,240.00 23,790.00

9.06 Plywood, Marine 1/4" x 4' x 8' pc 30.00 410.00 144.00 12,300.00 4,320.00 16,620.00

9.22 Finishing Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.23 Common Wire Nails kg 8.00 75.00 27.00 600.00 216.00 816.00

9.24 Concrete Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

9.15 Ceiling Vent 1" x 12" x 4' with Screen pc 12.00 245.00 86.00 2,940.00 1,032.00 3,972.00

9.16 Fascia Board, Wooden bd.ft 250.92 36.00 13.00 9,033.12 3,261.96 12,295.08

Blackboards sq.m 34.56

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 220.00 45.00 16.00 9,900.00 3,520.00 13,420.00

9.43 Lawanit, 1/4" thk pc 12.00 280.00 98.00 3,360.00 1,176.00 4,536.00

9.22 Finishing Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.23 Common Wire Nails kg 6.00 75.00 27.00 450.00 162.00 612.00

9.24 Concrete Nails kg 2.00 80.00 28.00 160.00 56.00 216.00

Wooden Truss

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 410.00 45.00 16.00 18,450.00 6,560.00 25,010.00

9.34 Removal of Wooden Truss bd.ft. 400.00 0.00 6.00 0.00 2,400.00 2,400.00

9.42 Wood Preservative, Brown L 5.00 900.00 315.00 4,500.00 1,575.00 6,075.00

Second Floor T&G Flooring sq.m. 144.00



9.22 Finishing Nails kg. 4.00 80.00 28.00 320.00 112.00 432.00

9.25 Removal of T&G bd.ft. 1574.4 0.00 7.00 0.00 11,020.80 11,020.80

9.26 T&G 3/4" x 4" ft. 3879 35.00 12.25 135,765.00 47,517.75 183,282.75

9.42 Wood Preservative, Brown L 8.00 900.00 315.00 7,200.00 2,520.00 9,720.00

Equipments/Tools (10% of labor cost) lot 1.00 11,942.74 0.00 11,942.74 0.00 11,942.74

Sub-total 421,643.27

10.00 Electrical Works lot 1.00

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 55.00 109.00 39.00 5,995.00 2,145.00 8,140.00

10.08 RSC 32mmØ pc 1.00 712.00 250.00 712.00 250.00 962.00

10.35 Entrance Cap 32mm dia. pc 1.00 125.00 44.00 125.00 44.00 169.00

10.16 Junction Box, 4" x 4" G.I. pc 92.00 65.00 23.00 5,980.00 2,116.00 8,096.00

10.17 Utility Box, 2" x 4" G.I. pc 25.00 50.00 18.00 1,250.00 450.00 1,700.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 53.00 150.00 53.00 203.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 2,000.00 27.00 10.00 54,000.00 20,000.00 74,000.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 65.00 23.00 650.00 230.00 880.00

10.18 FL 2 x 40W Recessed Type with Luminare 24" x 48" set 48.00 2,600.00 910.00 124,800.00 43,680.00 168,480.00

10.19 FL 1 x 40W Recessed Type with Luminare 6" x 48" set 8.00 1,200.00 420.00 9,600.00 3,360.00 12,960.00

10.28 Duplex C.O. with Plate pc 24.00 109.00 39.00 2,616.00 936.00 3,552.00

10.23 Single Switch with Plate pc 3.00 90.00 32.00 270.00 96.00 366.00

10.24 2-Gang Switch with Plate pc 2.00 153.00 54.00 306.00 108.00 414.00

10.25 3-Gang Switch with Plate pc 6.00 208.00 73.00 1,248.00 438.00 1,686.00

10.33 Ceiling Receptacle 3-1/2"Ø pc 10.00 30.00 11.00 300.00 110.00 410.00

10.53 12W Bulb pc 10.00 195.00 69.00 1,950.00 690.00 2,640.00

10.38 Circuit Breaker, 20A 2P set 4.00 285.00 100.00 1,140.00 400.00 1,540.00

10.43 Circuit Breaker, 100A 2P set 1.00 520.00 182.00 520.00 182.00 702.00

10.48 Panel Box, Flush Type, 4 Branches set 1.00 500.00        175.00 500.00 175.00 675.00

10.58 Electrical Tape pc 20.00 45.00 16.00 900.00 320.00 1,220.00

Equipments/Tools (10% of labor cost) lot 1.00 7,578.30 0.00 7,578.30 0.00 7,578.30

Sub-total 296,373.30

11.00 Plumbing Works lot 1.00

11.62 Water Closet 1.6gpf with Accessories set 2.00 7,500.00 2,625.00 15,000.00 5,250.00 20,250.00

11.63 Urinal 0.80gpf set 1.00 7,000.00 2,450.00 7,000.00 2,450.00 9,450.00

11.64
Counter Sink Type, with Lever Type Faucet and 
Complete Accessories set 2.00 6,500.00 2,275.00 13,000.00 4,550.00 17,550.00

11.19
a

G.I. Tee, 3/4" x 1/2"Ø pc 5.00 41.25          15.00 206.25 75.00 281.25

11.67 Tissue Holder pc 2.00 250.00 88.00 500.00 176.00 676.00

11.04 PP-R Pipe 1"Ø pc 6.00 558.00        196.00 3,348.00 1,176.00 4,524.00

11.10 PP-R Coupling,  1"Ø pc 4.00 25.00          9.00 100.00 36.00 136.00

11.24 PP-R Coupling Reducer, 1/2" x 3/4"Ø pc 2.00 11.00          4.00 22.00 8.00 30.00

11.05 PP-R Pipe 3/4"Ø pc 4.00 345.00 121.00 1,380.00 484.00 1,864.00

11.06 PP-R Pipe 1/2"Ø pc 14.00 340.00 119.00 4,760.00 1,666.00 6,426.00

11.22 PP-R Elbow 90o x 3/4"Ø pc 4.00 23.00          9.00 92.00 36.00 128.00

11.09 PP-R Coupling, 3/4"Ø pc 4.00 15.00 6.00 60.00 24.00 84.00

11.16 PP-R Tee, 3/4"Ø pc 4.00 31.00          11.00 124.00 44.00 168.00

11.16 PP-R Tee, 3/4"Ø pc 4.00 31.00          11.00 124.00 44.00 168.00

11.77 PP-R Adaptor Female Thread 1/2"Ø pc 6.00 84.97 30.00 509.82 180.00 689.82

11.45 Gate Valve, 3/4"Ø pc 1.00 320.00 112.00 320.00 112.00 432.00

11.44 Gate Valve, 1/2"Ø pc 1.00 250.00        88.00 250.00 88.00 338.00

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 35.00 195.00 70.00 265.00

11.66 Teflon Tape roll 6.00 12.00 5.00 72.00 30.00 102.00



11.69 Mirror sq.ft 9.00 100.00 35.00 900.00 315.00 1,215.00

11.79
Stainless Water Tank 12 Drums with Stand and 
Accessories

set 1.00 56,000.00 19,600.00 56,000.00 19,600.00 75,600.00

Equipments/Tools (10% of labor cost) lot 1.00 3,641.40 0.00 3,641.40 0.00 3,641.40

Sub-total 144,018.47

12.00 Sanitary Works lot 1.00

12.05 PVC Pipe 3"Ø (Downspout) pc 24.00 540.00 189.00 12,960.00 4,536.00 17,496.00

12.09 uPVC Sanitary Pipe 4"Ø pc 5.00 720.00 252.00 3,600.00 1,260.00 4,860.00

12.16 uPVC Elbow 1/8 x 4"Ø pc 3.00 82.00 29.00 246.00 87.00 333.00

12.13 uPVC Elbow 90o x 4"Ø pc 4.00 96.00 34.00 384.00 136.00 520.00

12.27 uPVC Wye 4" x 4" pc 3.00 165.00 58.00 495.00 174.00 669.00

12.21 uPVC Tee 4" x 4" pc 4.00 138.00 49.00 552.00 196.00 748.00

12.25 uPVC Wye 4" x 2" pc 4.00 97.00 34.00 388.00 136.00 524.00

12.29 Brass Cleanout 6" x 6" pc 2.00 675.00 237.00 1,350.00 474.00 1,824.00

12.28 Brass Cleanout 4" x 4" pc 4.00 350.00 123.00 1,400.00 492.00 1,892.00

12.11 uPVC Elbow 90o x 2"Ø pc 4.00 20.00 7.00 80.00 28.00 108.00

12.07 uPVC Sanitary Pipe 2"Ø pc 6.00 210.00 74.00 1,260.00 444.00 1,704.00

12.22 uPVC Wye 2" x 2" pc 3.00 38.00 14.00 114.00 42.00 156.00

12.17 uPVC Tee 2" x 2" pc 3.00 36.00 13.00 108.00 39.00 147.00

12.30 uPVC P-Trap 2" pc 4.00 66.00 24.00 264.00 96.00 360.00

12.07 uPVC Sanitary Pipe 2"Ø pc 6.00 225.00 79.00 1,350.00 474.00 1,824.00

12.08 uPVC Sanitary Pipe 3"Ø pc 8.00 540.00 189.00 4,320.00 1,512.00 5,832.00

12.12 uPVC Elbow 90o x 3"Ø pc 16.00 53.00 19.00 848.00 304.00 1,152.00

12.32 Three Chamber Septic Vault unit 1.00 55,000.00 19,250.00 55,000.00 19,250.00 74,250.00

12.33 PVC Cement can 10.00 150.00 53.00 1,500.00 530.00 2,030.00

Equipments/Tools (10% of labor cost) lot 1.00 3,021.00 0.00 3,021.00 0.00 3,021.00

Sub-total 119,450.00

13.00 Painting Works sq.m. 0.00

Concrete surfaces sq.m 0.00

13.01 Latex, Flat gal 54.00 470.00 165.00 25,380.00 8,910.00 34,290.00

13.02 Latex, Semi Gloss gal 106.00 575.00 202.00 60,950.00 21,412.00 82,362.00

13.20 Acri Color qrt 20.00 181.50 64.00 3,630.00 1,280.00 4,910.00

13.37 Paint Brush 3" pc 7.00 70.00 25.00 490.00 175.00 665.00

13.38 Paint Brush 4" pc 6.00 95.00 34.00 570.00 204.00 774.00

13.39 Roller Brush 7" pc 8.00 105.00 37.00 840.00 296.00 1,136.00

13.40 Baby Roller pc 6.00 75.00 27.00 450.00 162.00 612.00

Wood surfaces sq.m 0.00

13.04 Enamel, Flatwall gal 25.00 485.00 170.00 12,125.00 4,250.00 16,375.00

13.15 Glazing Putty gal 20.00 745.00 261.00 14,900.00 5,220.00 20,120.00

13.05 Enamel, Semi Gloss gal 50.00 585.00 205.00 29,250.00 10,250.00 39,500.00

13.16 Paint Thinner gal 7.00 320.00 112.00 2,240.00 784.00 3,024.00

13.38 Paint Brush 4" pc 10.00 70.00 25.00 700.00 250.00 475.00

13.40 Baby Roller pc 6.00 150.00 53.00 900.00 318.00 406.00

Equipments/Tools (10% of labor cost) lot 1.00 5,351.10 0.00 5,351.10 0.00 5,351.10

Sub-total  210,000.10

14.00 Tile Works sq.m. 256.10

Flooring sq.m 243.20

Chipping of Concrete sq.m. 243.20 0.00 300.00 0.00 72,960.00 72,960.00

14.01 Unglazed Floor Tiles 20cm x 20cm pc 160.00 30.00 11.00 4,800.00 1,760.00 6,560.00

14.03 Unglazed Floor Tiles 40cm x 40cm pc 1,672.00 60.00 21.00 100,320.00 35,112.00 135,432.00

14.16 Tile Adhesive 25 kg/bag bag 61.00 285.00 100.00 17,385.00 6,100.00 23,485.00

14.15 Tile Grout 5 kg/bag bag 30.00 150.00 53.00 4,500.00 1,590.00 6,090.00



Wall sq.m 12.90

14.05 Glazed Wall Tiles 20cm x 30cm pc 240.00 38.00 14.00 9,120.00 3,360.00 12,480.00

14.13 Tile Trim pc 6.00 100.00 35.00 600.00 210.00 810.00

14.15 Tile Grout 5 kg/bag bag 8.00 150.00 53.00 1,200.00 424.00 1,624.00

14.16 Tile Adhesive 25 kg/bag bag 4.00 285.00 100.00 1,140.00 400.00 1,540.00

Equipments/Tools (10% of labor cost) lot 1.00 12,191.60 0.00 12,191.60 0.00 12,191.60

Sub-total 273,172.60

Building No. 3 DepEd Carino Building  2STY 4CL (6M X 8M)

1.00 Earth Works cu.m. 8.00

1.02 Structural Excavation cu.m. 8.00 0.00 300.00 0.00 2,400.00 2,400.00

1.03 Backfilling and Compaction cu.m. 3.00 0.00 150.00 0.00 450.00 450.00

1.04 Gravel Bedding G-1 cu.m. 2.00 1,200.00 420.00 2,400.00 840.00 3,240.00

Equipments/Tools (10% of labor cost) lot 1.00 369.00 0.00 369.00 0.00 369.00

Sub-total 6,459.00

2.00 Concreting Works cu.m. 1.00

2.01 Portland Cement bags 9.00 265.00 92.75 2,385.00 834.75 3,219.75

2.02 Crushed Gravel 3/4" cu.m. 1.00 1,200.00 420.00 1,200.00 420.00 1,620.00

2.03 Washed Sand cu.m. 0.50 1,200.00 420.00 600.00 210.00 810.00

Equipments/Tools (10% of labor cost) lot 1.00 146.48 0.00 146.48 0.00 146.48

Sub-total 5,796.23

3.00 Rebar Works kg 73.92

3.01 Deformed Round Bars, Grade 40 kg 73.92 45.00 15.75 3,326.40 1,164.24 4,490.64

3.02 G.I. Tie Wire kg 53.28 80.00 28.00 4,262.40 1,491.84 5,754.24

Equipments/Tools (10% of labor cost) lot 1.00 265.61 0.00 265.61 0.00 265.61

Sub-total 10,510.49

4.00 Formworks lot 1.00

4.01 Coco Lumber bd.ft. 50.00 45.00 15.75 2,250.00 787.50 3,037.50

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 350.00 122.50 1,050.00 367.50 1,417.50

4.04 CWN, Assorted kg 3.00 75.00 26.25 225.00 78.75 303.75

Equipments/Tools (10% of labor cost) lot 1.00 123.38 0.00 123.38 0.00 123.38

Sub-total 4,882.13

5.00 Masonry Works sq.m. 1.00

5.01 Demolition of Masonry Wall sq.m. 1.00 0.00 380.00 0.00 380.00 380.00

5.02 Portland Cement bags 1.00 265.00 92.75 265.00 92.75 357.75

5.03 Washed Sand cu.m. 0.50 1,200.00 420.00 600.00 210.00 810.00

Equipments/Tools (10% of labor cost) lot 1.00 68.28 0.00 68.28 0.00 68.28

Sub-total 1,616.03

6.00 Doors and Windows lot 1.00

6.01 Removal of Door with Jamb set 6.00 0.00 89.00 0.00 534.00 534.00

6.02 Removal of Window with Jamb sq.m 54.00 0.00 25.00 0.00 1,350.00 1,350.00

6.03
D-1, Panel Door 0.90m x 2.10m on 150mm Wooden 
Jamb complete with Accessories (lever type door 
knob)

set 4.00 13,500.00 4,725.00 54,000.00 18,900.00 72,900.00

W - 1, ( 2.15 x 1.2 m) Analok Window  complete with 
Accessories

sq.m. 30.96 3,200.00 1,120.00 99,072.00 34,675.20 133,747.20

W - 2, ( 1.05  x 1.2 m)  Analok Window  complete 
with Accessories

sq.m. 5.04 3,200.00 1,120.00 16,128.00 5,644.80 21,772.80

W - 3, ( 0.60 x 0.60 m)  Analok Window with 
complete Accessories

sq.m. 0.72 3,200.00 1,120.00 2,304.00 806.40 3,110.40

6.21 PVC Door 0.60m x 2.10m pc 2.00 1,700.00 595.00 3,400.00 1,190.00 4,590.00

6.25 Security Grilles -2.15 X 1.20m set 12.00 4,020.95 1,408.00 48,251.42 16,896.00 65,147.42

6.26 Security Grilles -1.050 X 1.20m set 4.00 2,323.81 814.00 9,295.26 3,256.00 12,551.26

Equipments/Tools (10% of labor cost) lot 1.00 8,325.24 0.00 8,325.24 0.00 8,325.24

Sub-total 324,028.32



7.00 Steel Works kg 456.00

7.13 L 50 x 50 x 5mm kg 456.00 51.00 18.00 23,256.00 8,208.00 31,464.00

4.46 Welding Rod kg 10.00 200.00 70.00 2,000.00 700.00 2,700.00

Equipments/Tools (10% of labor cost) lot 1.00 890.80 0.00 890.80 0.00 890.80

Sub-total 35,054.80

8.00 Roofing Works lot 1.00

8.01 Removal of Roofing Sheets sq.m 203.52 0.00 7.50 0.00 1,526.40 1,526.40

8.02 Removal of Ridge Roll pc 13.00 0.00 15.00 0.00 195.00 195.00

8.03 Removal of Flashing pc 8.00 0.00 15.00 0.00 120.00 120.00

8.04 Removal of Gutter pc 26.00 0.00 15.00 0.00 390.00 390.00

8.05 Removal of Fascia Board pc 34.00 0.00 23.50 0.00 799.00 799.00

8.16
Long-Span Roofing, Corrugated, Pre-Painted, 
1220mm x  0.5mm thk m 205.00 780.00 273.00 159,900.00 55,965.00 215,865.00

8.22
Gutter, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk pc 20.00 770.00 270.00 15,400.00 5,400.00 20,800.00

8.19
Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m x 
0.5mm thk pc 8.00 770.00 270.00 6,160.00 2,160.00 8,320.00

8.17
Ridge Roll, Pre-Painted, Ordinary, 0.610m x 2.440m 
x 0.5mm thk pc 10.00 770.00 270.00 7,700.00 2,700.00 10,400.00

8.35 Teckscrew 2-1/2" pc 1,200.00 2.00 1.00 2,400.00 1,200.00 3,600.00

8.36 Roof Sealant L 2.00 300.00 105.00 600.00 210.00 810.00

8.37 Blind Rivets pc 500.00 1.35 1.00 675.00 500.00 1,175.00

Equipments/Tools (10% of labor cost) lot 1.00 7,116.54 0.00 7,116.54 0.00 7,116.54

Sub-total 271,116.94

9.00 Carpentry Works bd.ft. 4,262.90

Interior ceiling sq.m 240.00

9.01 Removal of Ceiling sq.m. 120.00 0.00 15.00 0.00 1,800.00 1,800.00

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 1,097.00 45.00 16.00 49,365.00 17,552.00 66,917.00

9.06 Plywood, Marine 1/4" x 4' x 8' pc 100.00 410.00 144.00 41,000.00 14,400.00 55,400.00

9.22 Finishing Nails kg 8.00 80.00 28.00 640.00 224.00 864.00

9.23 Common Wire Nails kg 7.00 75.00 27.00 525.00 189.00 714.00

9.24 Concrete Nails kg 3.00 80.00 28.00 240.00 84.00 324.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

Exterior ceiling sq.m 65.76

9.01 Removal of Ceiling sq.m. 65.76 0.00 15.00 0.00 986.40 986.40

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 301.00 45.00 16.00 13,545.00 4,816.00 18,361.00

9.06 Plywood, Marine 1/4" x 4' x 8' pc 31.00 410.00 144.00 12,710.00 4,464.00 17,174.00

9.22 Finishing Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.23 Common Wire Nails kg 6.00 75.00 27.00 450.00 162.00 612.00

9.24 Concrete Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.42 Wood Preservative, Brown L 3.00 900.00 315.00 2,700.00 945.00 3,645.00

9.15 Ceiling Vent 1" x 12" x 4' with Screen pc 6.00 245.00 86.00 1,470.00 516.00 1,986.00

9.16 Fascia Board, Wooden bd.ft 206.64 36.00 13.00 7,439.04 2,686.32 10,125.36

Blackboards sq.m 23.04

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 147.00 45.00 16.00 6,615.00 2,352.00 8,967.00

9.43 Lawanit, 1/4" thk pc 8.00 280.00 98.00 2,240.00 784.00 3,024.00

9.22 Finishing Nails kg 4.00 80.00 28.00 320.00 112.00 432.00

9.23 Common Wire Nails kg 6.00 75.00 27.00 450.00 162.00 612.00

9.24 Concrete Nails kg 2.00 80.00 28.00 160.00 56.00 216.00

Second Floor T&G Flooring sq.m. 96.00

9.22 Finishing Nails kg. 4.00 80.00 28.00 320.00 112.00 432.00

9.25 Removal of T&G bd.ft. 1813.42 0.00 7.00 0.00 12,693.94 12,693.94

9.26 T&G 3/4" x 4" l.ft. 7253.69 35.00 12.25 253,879.15 88,857.70 342,736.85

9.42 Wood Preservative, Brown L 5.00 900.00 315.00 4,500.00 1,575.00 6,075.00



Wooden Truss

9.13 Rough Lumber, Sun Dried, Tanguile bd.ft 300.00 45.00 16.00 13,500.00 4,800.00 18,300.00

9.34 Removal of Wooden Truss bd.ft. 280.00 0.00 6.00 0.00 1,680.00 1,680.00

9.42 Wood Preservative, Brown L 5.00 900.00 315.00 4,500.00 1,575.00 6,075.00

Equipments/Tools (10% of labor cost) lot 1.00 16,475.34 0.00 16,475.34 0.00 16,475.34

Sub-total 601,136.89

10.00 Electrical Works lot 1.00

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 45.00 109.00 39.00 4,905.00 1,755.00 6,660.00

10.08 RSC 32mmØ pc 1.00 712.00 250.00 712.00 250.00 962.00

10.35 Entrance Cap 32mm dia. pc 1.00 125.00 44.00 125.00 44.00 169.00

10.16 Junction Box, 4" x 4" G.I. pc 35.00 65.00 23.00 2,275.00 805.00 3,080.00

10.17 Utility Box, 2" x 4" G.I. pc 12.00 50.00 18.00 600.00 216.00 816.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 53.00 150.00 53.00 203.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 1,200.00 27.00 10.00 32,400.00 12,000.00 44,400.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 65.00 23.00 650.00 230.00 880.00

10.18 FL 2 x 40W Recessed Type with Luminare 24" x 48" set 24.00 2,600.00 910.00 62,400.00 21,840.00 84,240.00

10.19 FL 1 x 40W Recessed Type with Luminare 6" x 48" set 4.00 1,200.00 420.00 4,800.00 1,680.00 6,480.00

10.28 Duplex C.O. with Plate pc 16.00 280.00 98.00 4,480.00 1,568.00 6,048.00

10.23 Single Switch with Plate pc 3.00 90.00 32.00 270.00 96.00 366.00

10.24 2-Gang Switch with Plate pc 2.00 153.00 54.00 306.00 108.00 414.00

10.25 3-Gang Switch with Plate pc 4.00 208.00 73.00 832.00 292.00 1,124.00

10.33 Ceiling Receptacle 3-1/2"Ø pc 10.00 30.00 11.00 300.00 110.00 410.00

10.53 12W Bulb pc 10.00 195.00 69.00 1,950.00 690.00 2,640.00

10.38 Circuit Breaker, 20A 2P set 4.00 285.00 100.00 1,140.00 400.00 1,540.00

10.43 Circuit Breaker, 100A 2P set 1.00 520.00 182.00 520.00 182.00 702.00

10.48 Panel Box, Flush Type, 4 Branches set 1.00 500.00        175.00 500.00 175.00 675.00

10.58 Electrical Tape pc 20.00 45.00 16.00 900.00 320.00 1,220.00

Equipments/Tools (10% of labor cost) lot 1.00 4,281.40 0.00 4,281.40 0.00 4,281.40

Sub-total 167,310.40

11.00 Plumbing Works lot 1.00

11.62 Water Closet 1.6gpf with Accessories set 2.00 7,500.00 2,625.00 15,000.00 5,250.00 20,250.00

11.63 Urinal 0.80gpf set 1.00 7,000.00 2,450.00 7,000.00 2,450.00 9,450.00

11.64
Counter Sink Type, with Lever Type Faucet and 
Complete Accessories set 2.00 6,500.00 2,275.00 13,000.00 4,550.00 17,550.00

11.19
a

G.I. Tee, 3/4" x 1/2"Ø pc 5.00 41.25          15.00 206.25 75.00 281.25

11.67 Tissue Holder pc 2.00 250.00 88.00 500.00 176.00 676.00

11.04 PP-R Pipe 1"Ø pc 6.00 465.00        163.00 2,790.00 978.00 3,768.00

11.10 PP-R Coupling,  1"Ø pc 4.00 25.00          9.00 100.00 36.00 136.00

11.24 PP-R Coupling Reducer, 1/2" x 3/4"Ø pc 2.00 11.00          4.00 22.00 8.00 30.00

11.05 PP-R Pipe 3/4"Ø pc 10.00 395.00 139.00 3,950.00 1,390.00 5,340.00

11.06 PP-R Pipe 1/2"Ø pc 12.00 340.00 119.00 4,080.00 1,428.00 5,508.00

11.22 PP-R Elbow 90o x 3/4"Ø pc 4.00 23.00          9.00 92.00 36.00 128.00

11.09 PP-R Coupling, 3/4"Ø pc 4.00 15.00 6.00 60.00 24.00 84.00

11.16 PP-R Tee, 3/4"Ø pc 4.00 31.00          11.00 124.00 44.00 168.00

11.77 PP-R Adaptor Female Thread 1/2"Ø pc 6.00 84.97 30.00 509.82 180.00 689.82

11.45 Gate Valve, 3/4"Ø pc 1.00 320.00 112.00 320.00 112.00 432.00

11.44 Gate Valve, 1/2"Ø pc 1.00 250.00        88.00 250.00 88.00 338.00

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 35.00 195.00 70.00 265.00

11.66 Teflon Tape roll 6.00 12.00 5.00 72.00 30.00 102.00

11.69 Mirror sq.ft 8.00 100.00 35.00 800.00 280.00 1,080.00



11.60 Faucet, Hose Bibb, Brass 1/2"Ø pc 2.00 250.00 88.00 500.00 176.00 676.00

11.79
Stainless Water Tank 12 Drums with Stand and 
Accessories

set 1.00 56,000.00 19,600.00 56,000.00 19,600.00 75,600.00

Equipments/Tools (10% of labor cost) lot 1.00 3,698.10 0.00 3,698.10 0.00 3,698.10

Sub-total 146,250.17

12.00 Sanitary Works lot 1.00

12.1 PVC Pipe 3"Ø (Downspout) pc 18.00 540.00 189.00 9,720.00 3,402.00 13,122.00

12.09 uPVC Sanitary Pipe 4"Ø pc 5.00 720.00 252.00 3,600.00 1,260.00 4,860.00

12.16 uPVC Elbow 1/8 x 4"Ø pc 2.00 82.00 29.00 164.00 58.00 222.00

12.13 uPVC Elbow 90o x 4"Ø pc 4.00 96.00 34.00 384.00 136.00 520.00

12.27 uPVC Wye 4" x 4" pc 3.00 165.00 58.00 495.00 174.00 669.00

12.21 uPVC Tee 4" x 4" pc 4.00 138.00 49.00 552.00 196.00 748.00

12.25 uPVC Wye 4" x 2" pc 2.00 97.00 34.00 194.00 68.00 262.00

12.29 Brass Cleanout 6" x 6" pc 2.00 675.00 237.00 1,350.00 474.00 1,824.00

12.28 Brass Cleanout 4" x 4" pc 4.00 350.00 123.00 1,400.00 492.00 1,892.00

12.11 uPVC Elbow 90o x 2"Ø pc 4.00 20.00 7.00 80.00 28.00 108.00

12.07 uPVC Sanitary Pipe 2"Ø pc 6.00 210.00 74.00 1,260.00 444.00 1,704.00

12.22 uPVC Wye 2" x 2" pc 3.00 38.00 14.00 114.00 42.00 156.00

12.17 uPVC Tee 2" x 2" pc 3.00 36.00 13.00 108.00 39.00 147.00

12.30 uPVC P-Trap 2" pc 2.00 66.00 24.00 132.00 48.00 180.00

12.07 uPVC Sanitary Pipe 2"Ø pc 4.00 225.00 79.00 900.00 316.00 1,216.00

12.08 uPVC Sanitary Pipe 3"Ø pc 8.00 540.00 189.00 4,320.00 1,512.00 5,832.00

12.12 uPVC Elbow 90o x 3"Ø pc 16.00 53.00 19.00 848.00 304.00 1,152.00

12.32 Three Chamber Septic Vault unit 1.00 55,000.00 19,250.00 55,000.00 19,250.00 74,250.00

12.33 PVC Cement can 10.00 150.00 53.00 1,500.00 530.00 2,030.00

Equipments/Tools (10% of labor cost) lot 1.00 2,877.30 0.00 2,877.30 0.00 2,877.30

Sub-total 113,771.30

13.00 Painting Works sq.m. 0.00

Concrete surfaces sq.m 0.00

13.01 Latex, Flat gal 40.00 470.00 165.00 18,800.00 6,600.00 25,400.00

13.02 Latex, Semi Gloss gal 80.00 575.00 202.00 46,000.00 16,160.00 62,160.00

13.20 Acri Color qrt 15.00 181.50 64.00 2,722.50 960.00 3,682.50

13.37 Paint Brush 3" pc 5.00 70.00 25.00 350.00 125.00 475.00

13.38 Paint Brush 4" pc 5.00 95.00 34.00 475.00 170.00 645.00

13.39 Roller Brush 7" pc 4.00 105.00 37.00 420.00 148.00 568.00

13.40 Baby Roller pc 4.00 75.00 27.00 300.00 108.00 408.00

Wood surfaces sq.m 0.00

13.04 Enamel, Flatwall gal 20.00 485.00 170.00 9,700.00 3,400.00 13,100.00

13.15 Glazing Putty gal 15.00 745.00 261.00 11,175.00 3,915.00 15,090.00

13.05 Enamel, Semi Gloss gal 40.00 585.00 205.00 23,400.00 8,200.00 31,600.00

13.16 Paint Thinner gal 7.00 320.00 112.00 2,240.00 784.00 3,024.00

13.38 Paint Brush 4" pc 10.00 70.00 25.00 700.00 250.00 475.00

13.40 Baby Roller pc 5.00 150.00 53.00 750.00 265.00 406.00

Equipments/Tools (10% of labor cost) lot 1.00 4,108.50 0.00 4,108.50 0.00 4,108.50

Sub-total  161,142.00

14.00 Tile Works sq.m. 159.30

Flooring (Classroom & Hallway) sq.m 150.00

Chipping of Concrete sq.m. 150.00 0.00 300.00 0.00 45,000.00 45,000.00

14.01 Unglazed Floor Tiles 20cm x 20cm pc 130.00 30.00 11.00 3,900.00 1,430.00 5,330.00

14.03 Unglazed Floor Tiles 40cm x 40cm pc 1,032.00 60.00 21.00 61,920.00 21,672.00 83,592.00

14.16 Tile Adhesive 25 kg/bag bag 38.00 285.00 100.00 10,830.00 3,800.00 14,630.00

14.15 Tile Grout 5 kg/bag bag 18.00 150.00 53.00 2,700.00 954.00 3,654.00



Wall sq.m 9.30

14.05 Glazed Wall Tiles 20cm x 30cm pc 170.00 38.00 14.00 6,460.00 2,380.00 8,840.00

14.13 Tile Trim pc 6.00 100.00 35.00 600.00 210.00 810.00

14.15 Tile Grout 5 kg/bag bag 5.00 150.00 53.00 750.00 265.00 1,015.00

14.16 Tile Adhesive 25 kg/bag bag 3.00 285.00 100.00 855.00 300.00 1,155.00

Equipments/Tools (10% of labor cost) lot 1.00 7,601.10 0.00 7,601.10 0.00 7,601.10

Sub-total 171,627.10

I. DIRECT COST 0.00

II. INDIRECT COST __%of (I-Gen. Reqmt.) 

III. TAX 5% of (I+II)

IV. TOTAL CONSTRUCTION COST (I+II+III) 0.00

Prepared by:

(SIGNATURE OVER PRINTED NAME)

Construction Firm


